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1) In keeping with Article 3.18 of the Pre-tender Minutes the Soil Investigation Report for this 

project was sent to all companies uplifting the Tender Dossier and available upon request via 
this Corrigendum. 
 

2) In keeping with Article 3.26 the Pre-tender Minutes the size of the fume cupboard for the 
Lecture Theatres and Classrooms Block is shown on drawing LT-M1 Revision A and was sent 
to all companies uplifting the Tender Dossier and available upon request via this 
Corrigendum 
 

3) In keeping with Article 3.27 the Pre-tender Minutes the M/E roof plan for existing classroom 
block, lecture theatre block and teachers’ block were sent to all companies uplifting the 
Tender Dossier and available upon request via this Corrigendum as 

 
• CRR1 Existing Classrooms Roof Plan 
• LTR1 Lecture Theatre Roof Plan 
• TBR1 Teachers Block Roof Plan  

 
4) In keeping with Article 3.35 of the Pre-tender Minutes the addendum for the following 

missing electrical panel schedule in Lots #1, 2, 5 & 6 of the Tender were sent to all 
companies uplifting the Tender Dossier and available upon request via this Corrigendum as 
“All Electrical Panel Schedules-Revised Submission”. Note Panel LA is an existing panel in 
Lot 2 ,there is no Panel HP and MP is not in the scope  

 
5) In keeping with Article 3.36 of the Pre-tender Minutes the following amended pages of the 

BoQ were sent to all companies uplifting the Tender Dossier and available upon request via 
this Corrigendum for replacement in the Tender Dossier: A2 to A6, AS/1, B3 to B7, B9 to 
B10, BS/1, CS/4, CS/5, CS/9, SWD/1, SWD/2, SUWD/1, BWIC/1 to BWIC/3, BS/11, AB/2, 
AB/8, AB/10 to AB/13, AB/16, AB/17, LOT2/S, BS/1, LOT4/1, LOT4/2, LOT4/8, LOT5/1 
to LOT5/12, C3 to C6, CS/1. 
 

6) Enquiry: Can a Chinese firm registered in Barbados participate in this tender? 
Response: If the company is only a “letter box”, with links only with China, have only 
Chinese staff, etc., then such a company cannot participate in the Tender. Further, if the 
Contracting Authority suspects that a candidate/ tenderer has only a registered office in an 
eligible country or state and that the nationality of the candidate/ tenderer is ineligible, the 
candidate/ tenderer is responsible for demonstrating effective and continuous links with that 
country’s economy. This is to avoid awarding contracts to firms whose nationalities are 
ineligible but which have set up ‘letter box’ companies in an eligible country to circumvent 
the rules of origin. Otherwise see Article 8 of the Procurement Notice. 
 

7) Enquiry: Can the Bills of Quantities be provided in digital format preferably MS Excel? 
Response: The Contracting Authority will keep the Tender Dossier in the original format sent 
to all Tenderers and as such will not be publishing the Tender Dossier in any other form.  
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8) Enquiry: To provide updated drawings for Drawings Nos. LT-1 and LT-2 as the grilles and 

diffusers for the Lecture Theatre and Classroom Blocks are not labeled on the drawings. 
Response: These clarifications are showing on the following Drawings were sent to all 
companies uplifting the Tender Dossier and available upon request via this Corrigendum as: 
LT-M1 Lecture Theatre & Classroom Block Ground Floor Air conditioning Layout, LT-M2 
Lecture Theatre & Classroom Block First Floor Air conditioning Layout, 

 
9) Enquiry: To provide roof drawings for the Lecture Theatre Block and the Classroom Block. 

Response: These Drawings were sent to all companies uplifting the Tender Dossier and 
available upon request via this Corrigendum as follows: LTR1 Lecture Theatre Roof Plan, 
CRR1 Existing Classrooms Roof Plan. 
 

10) Enquiry: To provide the specimen form of bond for the Bid Security. 
Response: The specimen tender guarantee is the file “5.Volume 1 – Section 3 – Tender 
Guarantee Form.doc” among the soft copy of documents comprising the Tender Dossier and 
was re-sent to all companies uplifting the Tender Dossier and available upon request via this 
Corrigendum. 

 
11) Enquiry: Is it permissible to use the equivalent amount in EC dollars at the Info Euro rate 

prevailing on the 22nd May 2010 for Tender Guarantee amounts? 
Response: This is acceptable. 
 

12) Enquiry: What rules and procedures will govern the importation of Plant to be used in the 
execution of the Works? 
Response: Provided that the Plant will be shipped out of the country at the end of the 
construction then they can be imported duty free and subject to the 2nd paragraph of Article 
IV of page 4 of 4 of Volume 4 of the Tender Documents. 
 

13) Enquiry: Electrical Risers - The panel schedules are stating main breakers where as 
the electrical riser are showing main switches. If the main switches are indeed main 
breakers, then the breakers feeding these panels are under sized as well as the feeder 
cables. Please clarify. 
Response: The Electrical Riser diagram correctly indicates which panels have switches and 
main breakers. Price according to the riser diagram.  

 
14) Enquiry: Where receptacle and tel/data points appear in modular work stations, is it 

assumed that these outlets are fed via the recessed floor box and that the furniture 
partitions are pre-wired? 
Response: Floor boxes are indicated for the Teachers Block where modular furniture is 
shown. The contractor should assume that the furniture is not pre-wired and allow for all 
wiring and receptacles for same. At a minimum the contractor can assume that the furniture 
will have internal channels within which they can run cabling.  
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15) Enquiry: The panel schedules for panels LA, NP, HP, Lot 2 panels B and BP are 

required. 
Response: Panel schedules for NP, B and BP are issued as “All Electrical Panel Schedules-
Revised Submission” and were sent to all companies uplifting the Tender Dossier and 
available upon request via this Corrigendum. There is no panel HP. There is no panel 
schedule for panel LA which is an existing panel to remain.  

  
16) Enquiry: The AC grills and diffusers for the lecture theatre and classroom block are 

not labeled on the drawings (Drawing LT-1 and LT-2). 
Response: Drawing LT-1 Revision A and LT-2 Revision A were sent to all companies 
uplifting the Tender Dossier and available upon request via this Corrigendum. The revisions 
show the labels for the grilles and diffusers. 

 
17) Enquiry: Roof drawings for Lecture Theatre & Classroom Block missing. 

Response: Drawing LT-R1 Lecture Theatre Roof Plan is issued to address this query and was 
sent to all companies uplifting the Tender Dossier and available upon request via this 
Corrigendum. The drawing for the existing classrooms was issued at tender. See drawing 
CRR1 Existing Classroom Roof Plan. 

 
18) Enquiry: Fume cupboard sizes needed. 

Response: Fume cupboard sizes are shown on LT-1 Revision A and was sent to all companies 
uplifting the Tender Dossier and available upon request via this Corrigendum. The technical 
specifications give further details on the fume (laboratory hood) cupboard. 

  
19) Enquiry: Mini split refrigeration piping runs very long (In a lot of cases they are in 

excess of 100 ft.). 
Response: The contractors are required to take special consideration of the long refrigerant 
piping runs and make allowances in their pricing for the same, so that optimum equipment 
performance and reliability is achieved, as guided by their equipment manufacturers. The 
lengths of refrigerant piping runs are to be priced as shown on the drawings. 

      
Also note that the equipment found in Lecture Theatre “Mini-Split Air-conditioning 
Equipment Schedule Part 1” attached to this Corrigendum shall be of the inverter-driven 
compressor type. 

 
20) The following amended pages of the BoQ were sent to all companies uplifting the Tender 

Dossier and available upon request via this Corrigendum for replacement in the Tender 
Dossier:  

a. Air Conditioning BoQ Pages: LT11 to LT17 
b. Electrical BoQ Pages: ABM&E 1 - ABM&E 9  
c. Electrical BoQ Pages: BL1 - BL 8  
d. Electrical BoQ Pages: LT1 - LT10  
e. Electrical BoQ Pages: SU 1 - SU 8   
f. Electrical BoQ Pages: TB 1 - TB 8  
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21) Electrical BoQ Pages SP 1 - SP 5 shall be omitted from the Bills of Quantities. 
 
 
 

22) The following additional drawings are issued for tendering purposes and were sent to 
all companies uplifting the Tender Dossier and available upon request via this Corrigendum: 
 

a. ABE2   Administration Block Ground Floor Power Layout. 
b. ABE3   Administration Block First Floor Power Layout. 
c. ABE4   Administration Block Second Floor Power Layout. 
d. ABE5   Administration Block Ground Floor Lighting Layout. 
e. ABE6   Administration Block First Floor Lighting Layout. 
f. ABE7   Administration Block Second Floor Lighting Layout. 
g. GE6   Electrical Details Sheet 1 
h. GE7   Electrical Details Sheet 2 
i. GE8   Electrical Details Sheet 3 
j. ABR1 Revision A Administration Block Roof Plan 
k. LTE5 Revision A Lecture Theatre First Floor Lighting Layout 
l. LTR2    Lecture Theatre Roof Rain Water Drain Layout. 
m. SPE1   Spine Ground Floor Lighting Layout. 
n. SPE2   Spine First Floor Lighting Layout. 
o. TBR2   Teachers Block Roof Rain Water Drain Layout. 

 
23) The following schedules are issued for tendering purposes and were sent to all 

companies uplifting the Tender Dossier and available upon request via this Corrigendum: 
  

Volume 3 – Technical Specifications 
a. Omit light fixture schedule and replace with light fixture schedule revision A. 
b. Omit panel schedules and replace with revised panel schedules. 
c. Omit Lecture Theatres and Classroom Block Outside Air equipment schedule 

and replace with new schedule. 
d. Omit mini-split air conditioning schedule and replace with new schedule. 

 


