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NOTES

1.    DONOT SCALE DRAWINGS

2.   THESE DRAWINGS ARE TO BE READ INCOJUNCTION WITH ALL
      STRUCTURAL AND SERVICES ENGINEERS' DRAWINGS.

3.   IF YOU ARE IN DOUBT PLEASE ASK.
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PROPOSED HOARDING

LANDSCAPE AREA

CONSTRUCTION STAFF/
MATERIAL ACCESS 
MONITORED BY HOSPITAL 
SECURITY
EXIST. FENCE 
PARTIALLY STEEL,
ROBBLE STONE 
WALL, CONCRETE &
CHAIN LINK FENCE

EXIST. GABLE ROOF COVERING 
TO BE REMOVED AT THE 
BEGINNING OF CONSTRUCTION 
AND TO BE REPLACE AT THE 
FINAL CONSTRCTION DATE

HOSPITAL STAFF 
ACCESS MONITORED 
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NOTES
1.CONSTRUCTION/MATERIA
L GATES SHALL BE 
MONITORED BY HOSPITAL 
SECURITY 

2.ALL BUILDING MATERIALS 
DISMOUNTED AND 
DEMOLISH WOULD BE 
COME THE PROPERTY OF 
THE GC

3.ALL FURNITURE AND 
EQUIPMENT DISMOUNTED 
BY THE GC SHALL BE 
HANDED OVER TO THE 
HOSPITAL ADMINISTRATOR

EXIST. ROAD IN CEMETERY

RAMP UP TO FIRST FL. OF 
FEMALE SURGICAL WARD
(TIMBER. CONST.) 
SUPERVISE BY SE. ENG.

4.GC TO SUPPLY AND 
INSTALL TEMPORARY 
PLYWOOD DOUBLE DR.

5.GC TO SUPPLY AND 
INSTALL POLYTHENE 
MEMBRANE OVER 
BALCONIES AND OPENINGS 
IN BUILT FORM # 13 & 14 TO 
CURB DUST POLLUTION

POSSIBLE VACANT 
AREAS FOR GC TO 
ERECT STORE RM. 
AND SITE OFFICE 

4'-0 LONG TEMPORARY 
COVER -SAME WIDTH OF 
DRAIN TO ACCOMMODATE 
VEHICULAR TRAFFIC

4'-0"

TEMPORARY TIMBER 
RAMP FOR TOTING 
MATERIALS BY WHEEL 
BARROW/MANUAL 
LABOUR ONLY
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