
PRELIMINARIES & GENERAL CONDITIONS
1.0 1.0 Fixed Time Related

PROJECT PARTICUILARS € €

NAMES OF PARTIES

The Project:
A. Name:

B. Nature:

C. Location:

D. Employer:

E. Contractor: To be determined

Design Consultants
F. Project Manager:

Goodlands, G.P.O. Box 1803
Castries, St. Lucia

G. Quantity Surveyor:
Goodlands, G.P.O. Box 1803
Castries, St. Lucia

H. Structural Engineer:
Goodlands, G.P.O. Box 1803
Castries, St. Lucia

H. M & E Consultants:
Goodlands, G.P.O. Box 1803
Castries, St. Lucia

Carried to Collection €

BILL 
NO. PAGE Initial Amount

Preliminaries / General 

The titles and terms used in connection with this project shall have the following 

Greenhouse Park Facilities

Construction of New Greenhouse Park Facilities

St. Vincent & the Grenadines

Government of the Saint Vincent and the 
Grenadines Represented by the National 
Authorising Officer for EDF Operations, Ministry of 
Finance and Planning
Saint Vincent and the Grenadines
Kingstown

Dandrade, St. Vincent

FDL Consult Inc.

GREENHOUSE PARK FACILITIES

Halifax Street

FDL Consult Inc.

FDL Consult Inc.

FDL Consult Inc.



PRELIMINARIES & GENERAL CONDITIONS
1.0 1.0 Fixed Time Related

PROJECT PARTICUILARS € €

BILL 
NO.

PAGE
Initial Amount

Preliminaries / General 
GREENHOUSE PARK FACILITIES

2.0

A. 1 GENERAL 
CLAUSE 1 :
CLAUSE 2 :
CLAUSE 3 :
CLAUSE 4 :
CLAUSE 5 :
CLAUSE 6 :
CLAUSE 7 :
CLAUSE 8 :
CLAUSE 9 :
CLAUSE 10 :
CLAUSE11 :
CLAUSE 12 :
CLAUSE 13 :
CLAUSE 14 :
CLAUSE 15 :
CLAUSE 16 :
CLAUSE 17 :
CLAUSE 18 :
CLAUSE 19 :
CLAUSE 20:
CLAUSE 21:
CLAUSE 22 :
CLAUSE 23 :
CLAUSE 24 :

B. 2 TIME CONTROL
CLAUSE 25 :
CLAUSE 26 :
CLAUSE 27 :
CLAUSE 28 :
CLAUSE 29 :
CLAUSE 30 :

C. 3 QUALITY CONTROL
CLAUSE 31 : 
CLAUSE 32 : 
CLAUSE 33 : 
CLAUSE 34 : 

Carried to Collection € 0.00

Subcontracting
Other Contractors
Personnel and Equipment
Employer’s and Contractor’s Risks
Employer’s Risks
Contractor’s Risks

Delays Ordered by the Project Manager
Management Meetings
Early Warning

Correction of Defects
Uncorrected Defects

Insurance
Site Data
Contractor to Construct the Works
The Works to Be Completed by the Intended Completi
Approval by the Project Manager

Identifying Defects
Tests

Appointment of the Adjudicator
Procedure for Disputes

Program
Extension of the Intended Completion Date
Acceleration

Definitions
Interpretation
Language and Law
Project Manager’s Decisions
Delegation
Communications

Safety
Discoveries
Possession of the Site
Access to the Site
Instructions, Inspections and Audits
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PROJECT PARTICUILARS € €

BILL 
NO.

PAGE
Initial Amount

Preliminaries / General 
GREENHOUSE PARK FACILITIES

3.0

D. 4 COST CONTROL
CLAUSE 35 : 
CLAUSE 36 : 
CLAUSE 37 : 
CLAUSE 38 : 
CLAUSE 39 : 
CLAUSE 40 : 
CLAUSE 41 : 
CLAUSE 42 : 
CLAUSE 43 : 
CLAUSE 44 : 
CLAUSE 45 : 
CLAUSE 46 : 
CLAUSE 47 : 
CLAUSE 48 : 
CLAUSE 49 : 
CLAUSE 50 : 
CLAUSE 51 : 

E. 5 FINISHING THE CONTRACT
CLAUSE 52 : 
CLAUSE 53 : 
CLAUSE 54 : 
CLAUSE 55 : 
CLAUSE 56 : 
CLAUSE 57 : 
CLAUSE 58 : 
CLAUSE 59 : 
CLAUSE 60 : 
CLAUSE 61 : 
CLAUSE 62 : 

Carried to Collection € 0.00

Cash Flow Forecasts
Payment Certificates

Contract Price
Changes in the Contract Price
Variations

Completion
Taking Over
Final Account
Operating and Maintenance Manuals
Termination

Payments
Compensation Events
Tax

Payment upon Termination
Property
Release from Performance
Suspension of Bank Loan or Gran
Eligibility

Currencies

Fraud and Corruption

Securities
Dayworks
Cost of Repairs

Price Adjustment
Retention
Liquidated Damages
Bonus
Advance Payment
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BILL 
NO.

PAGE
Initial Amount

Preliminaries / General 
GREENHOUSE PARK FACILITIES

4.0

E. PROGRESS CHART AND REPORTS
Item

A. PROGRESS CHART AND REPORTS (Cont'd)

Item

B. PROGRESS CHART AND REPORTS
1. Weather Conditions
2. Manpower on the job in each trade
3. Major items of equipment on the job.
4. A brief summary of the work accomplished that day
5. Material Equipment, or Employer furnished items arriving or leaving site.
6. Significant events, including accidents.
7. Any testing made and their results, if known.
8. Any oral instructions received.
9. Visitors on the job.

10. Possible causes of delay.

C. ADVERTISING

F. SITE SIGNBOARD
Item

G. TEMPORARY FENCE(S) AND HOARDING(S)

Carried to Collection € 0.00

The Contractor shall keep a permanent written record on the site of the progress of the 
Works.  This record shall be open to the inspection of the Project Manager at all 
reasonable times.  A copy shall be furnished to the Contract Administrator on request.  
This report will contain at least the following:

All advertising rights on the site are reserved to the Employer.

Provision of a site signboard to be used as specified schedule 109 in the Technical 

Provide temporary fence and hoarding as may be necessary for the security of the site 
and work thereon.

The Contractor shall prepare and submit with his tender a draft programme and progress 
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BILL 
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Preliminaries / General 
GREENHOUSE PARK FACILITIES

5.0 SITE ACCOMMODATION

A.

B. Item

C. Item

D. Item

E. ROOM FOR MEETING:

Item

F. WATER

Item

G. LIGHTING AND POWER

Item

H. SITE TELEPONE

Carried to Collection €

Provide a site telephone for the duration of the Works with branch lines to the Foreman's
offices and pay all charges in connection therewith.  This
provision will be made available by the Project Manager.

The Contract Administrator in conjunction with the Contractor shall select all temporary
buildings including areas for use by nominated sub-contractors as may be necessary. The
Ground on which temporary buildings are sited, shall be made good after removal of
these buildings.

Provide, erect and maintain suitable office accommodation and Mess-rooms for staff and
workmen and remove on completion.

Provide, erect and maintain suitable sheds for storage of materials and remove on
completion.

Provide all necessary artificial lighting and power, including that for sub-contractors and
specialists, and pay all charges for drawing off main supply. This work will be carried by
the Electrical Contractor.

Provide temporary latrines for the use of workmen, to the satisfaction of the Project
Manager and the Sanitary Authorities and empty and cleanse same as and when required
and clear away on completion.

For the purposes of this Contract the Contractor shall provide suitable space within the
general site office provided for the Contractor's supervisor, for a large desk with four
chairs for use by the Employers consultants or representatives. The accommodation must
include an adequate number of appliances, wash hand basin(s) with adequate lighting and
ventillation.This work will be carried out by the Contractor.

Provide water for the works including that for sub-contractors and specialists, at the
various levels and positions where required including all necessary sumps temporary
plumbing and storage and pay all charges for drawing water of main supply. This work
would be carreid out by the Plumbing Contractor.
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Preliminaries / General 
GREENHOUSE PARK FACILITIES

6.0

A. CORDINATION OF SERVICES

B. SITE INSTRUCTION BOOK
Item

C. SITE MEETINGS

D. SETTING OUT AND TOLERANCES

E. PLANT, TOOLS AND VEHICLES

F. SCAFFOLDING Item

G. SUPERVISION

J. TRANSPORT FOR WORK PEOPLE

K. PROTECTION OF THE WORKS FROM ADVERSE WEATHER

L. SAFETY, HEALTH AND WELFARE Item

Carried to Collection € 0.00

The site organisation staff must incude one or more persons with appropriate knowledge
and experience of mechanical and electrical engineering services to ensure compatibility
between engineering services, one with another and each in relation to the Works
generally. Submit to the Contract Administrator, when requested, CVs or to other
documetary evidence relating to the staff concerned. 

Provide and keep on the site of the Works a suitable triplicate log book in which the 

Check the levels and dimensions of the site against those shown on the drawigns, and
record the results on a copy of the drawigns. Notify the Contract Administrator in writing
of any discrepancies and obtain instructions defore proceeding.

Inform the Contract Adminstrator when overall setting out is completed and before 

In addition to the constant management and supervision of the Works provided by the 
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Preliminaries / General 
GREENHOUSE PARK FACILITIES

7.0

A. WORKMEN'S COMPESATION

B. REMOVAL OF RUBBISH Item

C. PEST CONTROL

D. TESTING OF MATERIALS Item

E. TEMPORARY WORKS

F. TEMPORARY ROADS AND TEMPORARY WALKWAYS

G. ACCESS SCAFFOLDING

GENERAL ATTENDANCE ON NOMINATED SUBCONTRACTOR
H.

J.

K. SPECIAL ATTENDANCE ON NOMINATED SUBCONTRACTOR

L. WORK BY STATUTORY AUTHORITIES
WATER Item

ELECTRICITY Item

SEWERAGE MAIN CONNECTIONS

TELEPHONE MAIN SERVICES Item

CLEANING WORKS ON COMPLETION Item

Carried to Collection €

Provide attendance upon, cut away for and make good after trades performed by own 

Provide general attendance on nominated sub-contractors which shall be deemed to 

Provide special attendance on nominated sub-contractors eg. Cutting chses and the like, 
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BILL 
NO.

PAGE
Initial Amount

Preliminaries / General 
GREENHOUSE PARK FACILITIES

8.0 COLLECTION

From Page 2 0.00

From Page 3 0.00

From Page 4 0.00

From Page 5 0.00

From Page 6 0.00

From Page 7 0.00

€ 0.00

PRELIMINARIES / GENERAL CONDITIONS

TOTAL CARRIED TO LOT SUMMARY



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
2.0

1.0 SITE PREPARATION WORKS

Excavation and Earthworks

A
Excavate vegetable topsoil, average depth 150mm deep; 
dispose off site not exceeding 5 Km distance.

9825 m2

B Disposal of excavated topsoil as specified. 1473 m3

C
Excavate to reduce levels as shown on site grading and 
levelling plan; depth not exceeding 1.00 meters

7380 m3

D
Filling to make up levels as shown on site grading and 
levelling plan with suitable excavated material height not 
exceeding 0.60 meters; including compaction as specified

7380 m3

E
Sub-base hardcore material; 150mm thick, laid and compacted as 
specified.

1930 m2

Dewatering
F Keep excavation free from water 1 L.S

SITE PREPARATION WORKS

Carried to Bill Summary € - 

RATEBILL NO. QTY UNITPAGE



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
2.0

1.0 SUBSTRUCTURE

D12. Site Dewatering

A Allow for dewatering of ground water in excavations as required 1.00 Item

D20. Excavation and Filling

Excavation

B
Excavating trenches, width > 300mm; maximum depth ≤ 1.80 m to
strip foundation footings.

22.36 m3

C
Excavating pits (10 Nr.); maximum depth ≤ 1.80m to pad
foundation footings.

6.91 m3

Working Space Allowance to Excavations
D To trench excavations. 37.26 m2

To pit excavations. 7.20 m2

Earthwork Support

E
Maximum depth ≤ 2.00 m; distance between opposing faces ≤
2.00m below ground level to excavation pits and trenches. 

95.64 m2

Disposal

F
Disposal of excavated material off site to suitable dump site
approved by Engineer not exceeding 5 kilometers away.

12.46 m3

Protection
G Protection of the works in this section. 1.00 Item

To Collection

BILL NO. PAGE QTY UNIT RATE



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

2.0 SUBSTRUCTURE Cont'd

Filling

A
Filling to excavations; average thickness ≤ 250mm with material
arising from the excavations; around foundation walls.

16.81 m3

B
Filling to make up levels; average thickness < 200mm with
selected rubble hardcore; obtained off site; properly graded 

14.00 m3

Surface Treatment

C Compacting bottoms of excavations prior to concrete blinding 24.39 m2

D
Compacting hardcore in specified layers to receive concrete to
floor slab.

70.22 m2

Termite Treatment

E
Subterranean termite treatment to surface of excavations and top
of finished hardcore 

165.85 m2

To Collection -                   



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

3.0 SUBSTRUCTURE Cont'd

E10  In Situ Concrete in Substructure

A
In situ concrete; blinding; 20 Mpa; 50mm thick to bottom of
excavation.

1.20 m3

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into
form work and well vibrated around reinforcement

B
In situ concrete; foundations; reinforced; in foundation strip
footings 250mm thick.

4.65 m3

C
In site concrete; isolated foundations; reinforced; in pad footings
300mm thick.

1.75 m3

D
In site concrete; foundation; reinforced; in isolated columns
300mm square.

0.35 m3

E
In situ concrete; slabs; thickness ≤ 150mm; 125mm thick ground
floor.

9.65 m3

E20  Formwork in Substructure

F
To sides of foundations; plain vertical; height ≤ 250mm; plywood
formwork to strip footings; 250mm high.

15.50 m2

G
To sides of foundations; plain vertical; height 250mm - 500mm;
plywood formwork to isolated pad footings;  300mm high.

5.76 m2

H
To columns; isolated (10 Nr.); square shaped; height ≤1.50m;
plywood formwork to sides of foundation columns.

4.30 m2

I
To sides of foundations; plain vertical; height ≤ 250mm; plywood
formwork to ground floor slab; 125mm high.

4.60 m2

To Collection



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

4.0 SUBSTRUCTURE Cont'd

E30 Reinforcement for In Situ Concrete

A
High tensile steel bar reinforcement; bent; 12mm diameter; in
reinforced concrete strip footings.

100.00 Kgs

B
High tensile steel bar reinforcement; straight; 12mm diameter; in
reinforced concrete strip footings.

90.00 Kgs

C
High tensile steel bar reinforcement; bent; 16mm diameter; in
reinforced concrete  pad footings.

103.00 Kgs

D
High tensile steel bar reinforcement; straight; 20mm diameter; in
reinforced concrete columns.

80.00 Kgs

E
High tensile steel bar reinforcement; bent; 10mm diameter; as
stirrups to columns in foundation.

5.00 Kgs

F
High tensile steel bar reinforcement vertical; bent; 12mm
diameter; in strip blockwalling @ 200mm crs.spacing

155.00 Kgs

 

G
High tensile steel bar reinforcement; straight; 10mm diameter; in
reinforced concrete ground floor slab.; with minimum 300mm
laps.

355.00 Kgs

E42 Accessories Cast into In Situ Concrete

H
500 grade (polythene) damp proof membrane; to top of sand
blinding in ground floor slab (M/S); minimum 300mm end and side
laps.

70.50 m2

To Collection



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

5.0 SUBSTRUCTURE Cont'd

F10  Brick/Block walling

A
Hollow blockwalls; 200mm thick; vertical; built against concrete
columns; to stretcher bond in C & S mortar 1 : 3 mix; including
filling all cavities with 1:2:4 mix concrete.

31.20 m2

F30. Accessories for Blockwalling

B
Brickforce or equal approved heavy duty galvanized steel ladder
type joint reinforcement every two rows with 150mm laps at ends
and corners in foundation wall; 200mm thick.

62.40 m

M  Surface Finishes

M10  Sand Cement/Concrete/Granolithic Screeds/Flooring

C
Floors; 25mm thick screed; 1:3 mix applied in 1 coat with float
finish to exposed concrete floor slab.

71.50 m2

M20  Plastered / Rendered / Roughcast coatings

D
Walls; 13mm thick plaster; applied in 2 coats to exposed base of
foundation blockwork and columns

11.00 m2

M60  Painting/Clear finishings

E
General surfaces of walls; 3 coats emulsion paint; prepared and
applied to plastered surfaces of foundation ditto.

11.00 m2

To Collection

COLLECTION

From: Page 1

From: Page 2

From: Page 3

From: Page 4

From: Page 5

SUBSTRUCTURE

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

6.0 SUPERSTRUCTURE

REINFORCED CONCRETE FRAME & SUSPENDED FLOOR

E10  In Situ Concrete

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into
form work and well vibrated around reinforcement

A In reinforced concrete columns; 300mm square 1.20 m3

B In ring beams at roof level; 3.50 m3

C In reinforced concrete lintels; 150mm x 200mm 0.25 m3

D In reinforced concrete roof slabs 5.30 m3

E In reinforced concrete canopies 1 m3

E20  Formwork for In Situ Concrete; dressed to give a smooth 
finish

F To columns; isolated; square shaped 15.40 m2

G To ring beams at roof level; 15.40 m2

H To lintels; reinforced; 150mm x 200mm 3.25 m2

I To soffit of roof slab 32.50 m2

J To soffit and sides of canopies 7.5 m2

To Collection



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

7.0 REINFORCED CONCRETE FRAME & SUSPENDED FLOOR Cont'd

E30 Reinforcement for In Situ Concrete

A
High tensile steel bar reinforcement; straight; 20mm diameter; in
reinforced concrete columns.

189.40 Kgs

B
High tensile steel bar reinforcement; straight; 12mm diameter; in
reinforced concrete ring beams.

100.00 Kgs

C
High tensile steel bar reinforcement; straight; 12mm diameter; in
reinforced concrete lintels.

29.00 Kgs

D
High tensile steel bar reinforcement; straight; 12mm diameter; in
reinforced concrete suspended roof slab

832.00 Kgs

E
High tensile steel bar reinforcement; straight; 12mm diameter; in
reinforced concrete canopies

37.0 Kgs

F
High tensile steel bar reinforcement; 10mm diameter; straight; in
canopies

21.0 Kgs

G
High tensile steel bar reinforcement; 10mm diameter; bent; as
stirrups in columns.

134.50 Kgs

H
High tensile steel bar reinforcement; 10mm diameter; bent; as
stirrups in ring beams.

81.00 Kgs

I
High tensile steel bar reinforcement; 8mm diameter; bent; as
stirrups in lintels.

16.50 Kgs

To Collection

COLLECTION

From: Page 6

From: Page 7

REINFORCED CONCRETE FRAME & SUSPENDED FLOOR

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

8.0 SUPERSTRUCTURE Cont'd

BLOCKWORK & MASONRY

F10  Brick/Block Walling

A

Hollow blockwalls; 150mm thick; vertical; built against concrete
columns; to stretcher bond in C & S mortar 1 : 3 mix; including
filling all cavities with 1:2:4 mix concrete in external and parapet
walls.

104.15 m2

B
Hollow blockwalls; 150mm thick; vertical; built against concrete
columns; to stretcher bond in C & S mortar 1 : 3 mix; including
filling all cavities with 1:2:4 mix concrete in internal walls.

24.50 m2

C
Hollow blockwalls; 100mm thick; vertical; built against concrete
columns; to stretcher bond in C & S mortar 1 : 3 mix; including
filling all cavities with 1:2:4 mix concrete in internal walls.

27.75 m2

F30  Accessories/Sundry items for brick/block/stone walling

D
Vent blocks; (300mm x 300mm x 150mm) in panel size 600mm x
600mm.

4.00 No.

E30 Reinforcement for In Situ Concrete

E
High tensile steel bar reinforcement; straight; vertical; 12mm
diameter; in  blockwalling @ 400mm  crs. horizontally

360.88 Kgs

F30 Accessories for Blockwalling

F
Brickforce or equal approved heavy duty galvanized steel ladder
type joint reinforcement with 150mm laps at ends and corners in
150mm thick block walls.

186.00 m

G
Brickforce or equal approved heavy duty galvanized steel ladder
type joint reinforcement with 150mm laps at ends and corners in
100mm block walls.

70.00 m

E41 Worked Finishes
H Hacking; surfaces of columns to form key for plaster 15.50 m2

I Hacking; exterior surfaces of beams to form key for plaster 9.50 m2

M  Surface Finishes
M20  Plastered / Rendered / Roughcast Coatings

J
Walls; 13mm thick plaster;1:3 mix applied in 2 coats; float finish to
surfaces of blockwork .

312.80 m2

K
Columns; 13mm thick plaster;1:3 mix applied in 2 coats; finish to
surfaces of columns.

15.50 m2

L
Beams; 13mm thick plaster;1:3 mix applied in 2 coats; float finish
to exterior surfaces of perimeter beams.

9.50 m2

M
Beams; cement water dressing applied to interior surfaces of
beams and soffits of slabs.

10.00 m2

BLOCKWORK & MASONRY

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

9.0 SUPERSTRUCTURE Cont'd

TIMBER FRAMED ROOF

G20 Carpentry/ Timber Framing / First Fixing

A
Ridge Board; 50mm x 250mm treated WPP ridge board set to roof
height

0.60 m

B
Rafters; pitched; 50mm x 150mm WPP common rafter @ 600mm
c/c fixed to Ridge Board and tied to roof beams and attic floor
beams

102.90 m

C
Plywood sheathing; 16mm thick fixed to 50mm x 250mm common
rafters

65.00 m

D
Laths ≤ 300mm ;25mm x 75mm laths/purlins @ 1.0m centers fixed
to rafters and sheathing (m/s)

140.00 m

E
Fascia board; width ≤ 300mm; 50mm x 250mm treated softwood
in fascia board to end of rafters.

31.60 m

H72  Aluminium Sheet Coverings/Flashings

F

Roof coverings; nominal pitch 12-33 degrees; 24 gauge industrial
profile; colour clad; single length sheets; fixed by screws with
matching cadmium plated steel washers / high quality neoprene
fittings; lapped by 2nr. flute (125mm approx.); fixed to timber
purlins (m/s).

65.00 m2

G
Ridges; 24 gauge industrial capping; 450mm wide; horizontal; fixed
by screws with matching cadmium plated steel washers / high
quality neoprene fittings.

0.58 m

H
Hips; 24 gauge industrial capping; 450mm wide; horizontal; fixed
by screws with matching cadmium plated steel washers / high
quality neoprene fittings.

23.0 m

I
Flashings; 24 gauge industrial capping; 450mm wide; sloping; fixed
by screws with matching cadmium plated steel washers / high
quality neoprene fittings.

14.0 m

Hardware

J
Simpson strong tie H16 or similar, fastened to rafter and embeded
into ring beam ring beam ; in accordance with details and
specifications.

42.0 Nr.

K
Simpson strong tie H2.5 or similar, fastened to one side of rafter
along hip rafters ; in accordance with details and specifications.

42.0 Nr.

M60  Painting/Clear finishings

L
General surfaces of timber roof members; 3 coats emulsion paint;
prepared and applied to trusses and fascia board

59.80 m2

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

10.0 TIMBER FRAMED ROOF Cont'd

R10 Rainwater Pipework/Gutters

A
Gutters; pvc; straight; 50mm x 100mm including outlets fixed to
fascia board and connected to pvc downpipe as specified and
detailed.

15.25 m

B
Downpipes; straight; pvc 100mm including bends; connected to
pvc gutter outlets ; carried down into water storage tanks

12.50 m

To Collection

From: Page 10

From: Page 11

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

11.0 CARPENTRY & JOINERY

Built-in Furniture

Fabrication and installation of Built-in Furniture using interior 
plywood with TPP support framing and finished with 1 coat wood 
primer and 2 coats emulsion paint; stainless steel screws and 
ironmongery.

A Bathroom vanities and counter-tops (2 No.) 1 L.S

B Kithcen cabinets with concrete base and tiled countertops 1 L.S

C Shelving in Office Area on Mezzanine Floor 1 L.S

D Locker cabinet in in Staff locker room comprising 16 No. lockers. 1 L.S

CARPENTRY AND JOINERY

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

12.0 DOORS & WINDOWS

L11  Aluminium Windows / Rooflights / Screens / Louvres

Supply and install U PVC fully framed casement-hung windows to 
masonry openings, include for mastic pointing to perimeter

A Size, 900mm long x 1200mm high 5.00 No.

L20  Doors / Shutters / Hatches

Supply and install timber doors including 50mm x 150mm TPP 
framing and 25mm x 50mm TPP jambs as per general 
specifications

B
Door type 2; 910mm x 2000mm 6 panel solid core timber 
door

2.00 No.

C
Door type 3; 910mm x 2000mm hollow core timber flush 
door

2.00 No.

L20  Doors / Shutters / Hatches

Supply and install metal doors 

D Door type 1; 910mm x 2000mm 6 panel metal doors. 2.00 No.

To Collection



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

13.0 DOORS & WINDOWS Cont'd

Generally; Painting and Accessories

M60  Painting/Clear Finishings

A
General surfaces; frames; prepared and applied in one (1) under
coat and two (2) finish coats to exposed surfaces timber doors,
framing and jambs.

11.60 m2

M21  Ironmongery & Hardware

B
Commercial mortice lock set, cylinder type, lever handle both
sides; stainless steel finish for entrance doors

2 Nr.

C
Leverset; satin aluminum with key or internal button depression
and key or internal lever rotation unlocking mechanisms

2 Nr.

D
Bathroom leverset; satin aluminum; keyed latch bolt either side
with emergency release opening in outside lever

2 Nr.

E 100mm x 75mmmm heavy duty door hinge; stainless steel 12 Nr.

F Floor mounted door stop; satin aluminum 6 Nr.

G
ADA overhead door closer for mounted on the pull side of the
door; satin chrome

4 Nr.

H
150mm x 300mm aluminum push plate installed in direction of
door swing

3 Nr.

I Male/ Female bathroom symbol 150mm x 150mm; aluminum 2 Nr.

J
Allow a Provision Sum for 100mm double action spring hinges to
be installed as directed by the Engineer.

L.S

Master Key System

K Allow a Provisional Sum for master key system for door locks. L.S

To Collection

COLLECTION

From: Page 13

From: Page 14

DOORS AND WINDOWS

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

14.0 WALL, FLOOR & CEILING FINISHES

Wall Finishes

M  Surface Finishes
M60  Painting/Clear Finishings

A
General surfaces of walls; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered exterior surfaces of
blockwalls (m/s).

208.30 m2

B
General surfaces of walls; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered interior surfaces of
blockwalls (m/s).

49.00 m2

C
General surfaces - columns; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered surfaces of columns
(m/s).

15.50 m2

D
General surfaces - beams; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered surfaces of columns
(m/s).

9.50 m2

M40 Stone/Concrete/Quarry/Ceramic Tiling/Mosaic

E
Glazed ceramic tiling to walls; plain, width ≤ 300mm; pattern to
plastered walls of washrooms and locker room where specified.

10.00 m2

Floor Finishes

M40 Stone/Concrete/Quarry/Ceramic Tiling/Mosaic

F
Slip resistant ceramic tiles to floors embedded in thinset and
pointed finished with approved grout in specified rooms.

71.50 m2

G
Extra over cedar skirting knotted and primed with 2 No. coats
wood stain ; 25mm x 100mm high; to base of walls in specified
locations/rooms. 

59.05 m

Ceiling Finishes

M60  Painting/Clear Finishings

H
General surfaces of ceilings; 1 udercoat and 2 finsh coats emulsion
paint; prepared and applied to soffit of roof slabs (m/s).

32.50 m2

WALL, FLOOR & CEILING FINISHES

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

15.0 PLUMBING AND WATER STORAGE

Sanitary Installations

Soil, Waste and Vent Systems
Supply and install the soil, waste and ventilation system within the 
building (including floor cleanouts and drains) strictly in 
accordance with the plumbing specifications (NB. Sanitary Fittings 
measured elsewhere)

A Generally 1.00 Item `

Sanitary Appliances/Fittings

Supply and install Sanitary Appliances and Fixtures in accordance
with specifications and Sanitary Wares.

B
W.C suite, low level close coupled cistern, S-trap outlet, plastic
seat and cover, complete with all necessary supply and overflow
fittings

2 Nr.

C
Vanity wash basin, set in counter top, hot and cold faucet,
complete with all necessary supply, waste and overflow fittings

2 Nr.

D Stainless steel; satin finish toilet roll holder in washrooms 2 Nr

E Stainless steel; satin finish surface mounted paper towel dispenser 2 Nr.

F Stainless steel; satin finish soap dispenser in all restrooms 2 Nr.

To Collection



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

16.0 PLUMBING WORKS AND INSTALLATIONS Cont'd

Sanitary Appliances/Fittings

Supply and install Sanitary Appliances and Fixtures in accordance
with specifications and Sanitary Wares Schedule.

A

Stainless steel sink top; 900mm long x 460mm wide set into
counter top, single bowl, single drainer, hot and cold stainless steel
faucet, complete with all necessary supplies, waste and overflow
fittings.

1 Nr.

B Stainless steel hand towel holder in kitchen 1 Nr.

C Stainless steel towel roll holder in locker/change room 1 Nr.

D Stainless steel shower rod in locker/change room 1 Nr.

Piped Supply Systems

Cold Water System

A
Supply and install the cold water system within the building in its
entirety ….

1 Item

Hot Water System

B
Supply and install the hot water system within the building in its
entirety ….

1 Item

Water Storage

C
Supply and install 2 No. 1000 gallon water tanks including all
piping and fittings

1.00 Item

D
Supply and install water pump including connection to hot and
cold water supply lines.

1.00 Item

Builders Work in Connection with Plumbing Installations

E
Allow for all necessary builder's work., including cutting holes,
mortices, chases, and the like,….

1.00 Item

F Test the Plumbing Installation on completion 1.00 Item

Protection
G Protect the works in this section. 1.00 Item

To Collection

COLLECTION

From: Page 16

From: Page 17

PLUMBING AND WATER STORAGE
Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

17.0 ELECTRICAL WORKS AND INSTALLATIONS

A
Supply and installation of a Solar Power electrical system for the
Packing Facility in accordance with electrical layout, details and
specifications as follows:

B
Electrical installation in accordance with electrical layout to include
all conduit, wiring, boxes, switches, outlets, lighting, builders work
and protection of the works.

L.S

C
34 No. 1200mm x 1200mm interconnected Photovoltaic 
cells (panels) connected to main 15 Kw Solar Power Generation
Unit.

L.S

D
15 Kva Back-up Generator with 50 gallon back-up fuel storage 
tank.

L.S

E
Testing and inspection of electrical installations, approval from
Regulatory Authority and commissioning.

L.S

ELECTRICAL WORKS AND INSTALLATIONS

Carried to Bill Summary -                   



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

18.0 VENTILATION AND AIR CONDITIONING SYSTEM

A
Supply and Installation of the Split Unit Air Conditioning System on
Mezzanine Floor in accordance with the drawings and
specifications provided.

L.S

B Allow for Main Contractor's Profit % 10%

C Allow for General Attendance

D Allow for Special Attendance

1.      Unloading, storing etc.

2.      Providing power

3       Protection of Installations.

VENTILATION AND AIR CONDITIONING SYSTEM

Carried to Bill Summary -                   



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

19.0 COOLING AND REFRIGERATION SYSTEM

A
Supply and Installation of Walk-in Cooler and Freezer in
accrodance with manufacturers instructions.

L.S

B Allow for Main Contractor's Profit % 10%

C Allow for General Attendance

D Allow for Special Attendance

1.      Unloading, storing etc.

2.      Providing power

3       Protection of Installations.

COOLING AND REFRIGERATION SYSTEM

Carried to Bill Summary -                   



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

20.0 SOLAR WATER HEATING SYSTEM

A
Supply and Installation of Solar Water Heating System in
accrodance with manufacturers instructions including backup
electrical booster.

L.S

B Allow for Main Contractor's Profit % 10%

C Allow for General Attendance

D Allow for Special Attendance

1.      Unloading, storing etc.

2.      Providing power

3       Protection of Installations.

SOLAR WATER HEATING SYSTEM

Carried to Bill Summary -                   



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

21.0 FIRE DETECTION AND ALARM SYSTEM

A
Provision of a Fire Detection and Alarm System and integration
with the Access Control to ensure the Building's fire readiness.

L.S

B Allow for Main Contractor's Profit 1 % 10%

C Allow for General Attendance Item

D Allow for Special Attendance

1.      Unloading, storing etc. Item

2.      Providing power Item

3       Protection of Installations. Item

FIRE DETECTION AND ALARM SYSTEM

Carried to Bill Summary -                   



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

22.0 TELECOMMUNICATIONS SYSTEM

A
Supply and installation of phone and internet services within the

Facility.
L.S

B Allow for Main Contractor's Profit % 10%

C Allow for General Attendance

D Allow for Special Attendance

1.      Unloading, storing etc.

2.      Providing power

3       Protection of Installations.

TELECOMMUNICATIONS SYSTEM

Carried to Bill Summary -                   



GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - PACKING FACILITY €
BILL NO. PAGE QTY UNIT RATE

23.0 BILL SUMMARY

SUBSTRUCTURE  -   

SUPERSTRUCTURE

Reinforced Concrete Frame and Suspended Floor  -   

Blockwork and Masonry  -   

Timber Framed Roof  -   

Carpentry and Joinery  -   

Doors and Windows  -   

Wall, Floor and Ceiling Finishes  -   

BUILDING SERVICES

Plumbing and Water Storage  -   

Electrical Works and Installations  -   

Ventilation and Air Conditioning  -   

Cooling and Refrigeration System  -   

Solar WaterHeating System  -   

Fire Detection & Alarm System  -   

Telecommunications System  -   

GREENHOUSE PACKING FACILITY

TOTAL COST OF CONSTRUCTION

CARRIED TO FORM OF TENDER € -                   



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

4.0
1.0 SUBSTRUCTURE

D20. Excavation and Filling

Excavation

A
Excavating trenches, width > 300mm; maximum depth ≤ 1.80 m to strip
foundation footings.

24.0 m3

Working Space Allowance to Excavations
B To trench excavations. 24.0 m2

Earthwork Support

C
Maximum depth ≤ 2.00 m; distance between opposing faces ≤ 2.00m below
ground level to excavation pits and trenches. 

78.0 m2

Disposal

D
Disposal of excavated material off site to suitable dump site approved by
Engineer not exceeding 5 kilometers away.

8.0 m3

Filling

E
Filling to excavations; average thickness ≤ 250mm with material arising from
the excavations; around foundation walls.

6.0 m3

F
Filling to make up levels; average thickness ≤ 250mm with suitable backfill
material obtained off site

6.0 m3

G
Filling to make up levels; average thickness ≤ 250mm with suitable backfill
material obtained off site

6.0 m3

H
Filling to make up levels; average thickness < 200mm with selected rubble
hardcore; obtained off site; properly graded 

10.0 m3

Surface Treatment
I Compacting bottoms of excavations prior to concrete blinding 24.0 m2

J Compacting hardcore in specified layers to receive concrete to floor slab. 48.0 m2

Termite Treatment

K
Subterranean termite treatment to surface of excavations and top of
finished hardcore 

42.0 m2

Protection
L Protection of the works in this section. 1 Item

To Collection

BILL NO. PAGE QTY UNIT RATE



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

2.0 SUBSTRUCTURE (Contd.)

E10  In Situ Concrete in Substructure

A In situ concrete; blinding; 10 Mpa; 50mm thick  to bottom of excavation. 1.2 m3

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form work
and well vibrated around reinforcement

B
In situ concrete; foundations; reinforced; in foundation strip footings
250mm thick.

6.0 m3

C In reinforced concrete stiffener columns; 1.0 m3

D
In situ concrete; slabs; thickness ≤ 150mm; 125mm thick ground floor and
ramp slabs.

6.0 m3

E20  Formwork in Substructure

E
To sides of foundations; plain vertical; height ≤ 250mm; plywood formwork
to strip footings; 250mm high.

19.5 m2

F
To sides of foundations; plain vertical; height ≤ 250mm; plywood formwork
to stiffener columns; 250mm high.

8.0 m2

G
To sides of foundations; plain vertical; height ≤ 250mm; plywood formwork
to ground floor slab; 125mm high.

4 m2

To Collection



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

3.0 SUBSTRUCTURE (Contd.)

E30 Reinforcement for In Situ Concrete

A
High tensile steel bar reinforcement; bent; 12mm diameter; in reinforced
concrete strip footings.

325.0 Kgs

B
High tensile steel bar reinforcement; straight 12mm diameter; in reinforced
conncrete stiffener columns.

49.0 Kgs

C
High tensile steel bar reinforcement vertical; bent; 12mm diameter; in strip
blockwalling @ 200mm crs.spacing

115.0 Kgs

D
High tensile steel bar reinforcement; bent; 10mm diameter; as stirrups to
stiffener columns in foundation.

20.0 Kgs

 

E
High tensile steel bar reinforcement; straight; 10mm diameter; in reinforced
concrete ground floor slab.;  with minimum 400mm laps.

506 Kgs

E42 Accessories Cast into In Situ Concrete

F
500 grade (polythene) damp proof membrane; to top of sand blinding in
ground floor slab (M/S); minimum 300mm end and side laps.

40.0 m2

To Collection



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

4.0 SUBSTRUCTURE (Contd.)

F10  Brick/Block walling

A
Hollow blockwalls; 200mm thick; vertical; built against concrete columns; to
stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with
1:2:4 mix concrete.

31.0 m2

F30. Accessories for Blockwalling

B
Brickforce or equal approved heavy duty galvanized steel ladder type joint
reinforcement with 150mm laps at ends and corners in foundation wall;
200mm thick.

78.0 m

M  Surface Finishes

M10  Sand Cement/Concrete/Granolithic Screeds/Flooring

C
Floors; 25mm thick screed; 1:3 mix applied in 1 coat with float finish to
exposed concrete floor slab.

42.0 m2

To Collection

COLLECTION

From: Page 1

From: Page 2

From: Page 3

From: Page 4

SUBSTRUCTURE

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

5.0 SUPERSTRUCTURE

E10  In Situ Concrete

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form work
and well vibrated around reinforcement

A In reinforced concrete stiffener columns; 2.0 m3

B In reinforced concrete lintels; 150mm x 200mm 0.5 m3

C In reinforced concrete ring beams; 2.0 m3

E20  Formwork for In Situ Concrete; dressed to give a smooth finish

D To reinforced concrete stiffener columns; 31 m2

E To reinforced concrete lintels; 150mm x 200mm 5.6 m2

F To reinforced concrete ring beams; 23.5 m2

E30 Reinforcement for In Situ Concrete

G
High tensile steel bar reinforcement; straight; 12mm diameter; in reinforced
concrete stiffener columns.

125.0 Kgs

H
High tensile steel bar reinforcement; straight; 12mm diameter; in reinforced
concrete lintels.

50.0 Kgs

I
High tensile steel bar reinforcement; bent; 12mm diameter; in reinforced
concrete ring beam.

140.0 Kgs

J
High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
stiffener columns.

100.0 Kgs

K
High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
lintels.

30.0 Kgs

L
High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
ring beams.

87.0 Kgs

REINFORCED CONCRETE FRAME & SUSPENDED FLOOR

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

6.0 SUPERSTRUCTURE CONT'D

BLOCKWORK & MASONRY

F10  Brick/Block Walling

A
Hollow blockwalls; 150mm thick; vertical; built against concrete columns; to
stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with
1:2:4 mix concrete in external walls.

70.0 m2

B
Hollow blockwalls; 150mm thick; vertical; built against concrete columns; to
stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with
1:2:4 mix concrete in internal walls.

31.5 m2

F30  Accessories/Sundry items for brick/block/stone walling

C Vent blocks; (300mm x 300mm x 150mm) in panel size 1800mm x 1200mm. 7.0 No.

E30 Reinforcement for In Situ Concrete

D
High tensile steel bar reinforcement; straight; vertical; 12mm diameter; in
blockwalling @ 400mm  crs. horizontally

225.0 Kgs

F30 Accessories for Blockwalling

E
Brickforce or equal approved heavy duty galvanized steel ladder type joint
reinforcement with 150mm laps at ends and corners in 150mm thick block
walls.

101.5 m

E41 Worked Finishes
F Hacking; surfaces of columns to form key for plaster 31.0 m2

G Hacking; exterior surfaces of lintls and beams to form key for plaster 29.1 m2

M  Surface Finishes
M20  Plastered / Rendered / Roughcast Coatings

H
Walls; 13mm thick plaster;1:3 mix applied in 2 coats; float finish to surfaces
of blockwork .

203.0 m2

BLOCKWORK & MASONRY

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

7.0 TIMBER FRAMED ROOF

G20 Carpentry/ Timber Framing / First Fixing

A
Rafters; pitched; 50mm x 150mm WPP common rafter @ 600mm c/c fixed
to Ridge Board and tied to roof beams and attic floor beams

94 m

B Plywood sheathing; 16mm thick fixed to 50mm x 250mm common rafters 62 m2

C
Laths ≤ 300mm ;25mm x 75mm laths/purlins @ 1.0m centers fixed to rafters
and sheathing (m/s)

64 m

D
Fascia board; width ≤ 300mm; 50mm x 250mm treated softwood in fascia
board to end of rafters.

33 m

H72  Aluminium Sheet Coverings/Flashings

E

Roof coverings; nominal pitch 12-33 degrees; 24 gauge industrial profile;
colour clad; single length sheets; fixed by screws with matching cadmium
plated steel washers / high quality neoprene fittings; lapped by 2nr. flute
(125mm approx.); fixed to timber purlins (m/s).

62.0 m2

Hardware

F
Simpson strong H 2.5 tie or similar, fastened to either side of rafter along
ring beam ; in accordance with details and specifications.

68.0 Nr.

M60  Painting/Clear finishings

G
General surfaces of timber roof members; 3 coats emulsion paint; prepared
and applied to trusses and fascia board

115.0 m2

R10 Rainwater Pipework/Gutters

H
Gutters; seamless pvc; straight; 50mm x 150mm including outlets fixed to
fascia board and connected to pvc downpipe as specified and detailed.

15.0 m

I
Downpipes; straight; pvc 100mm including bends; connected to pvc gutter
outlets ; carried down to ground level and into perimeter drainage

5 m

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

8.0 DOORS & WINDOWS

L20  Doors / Shutters / Hatches

Supply and install doors including 50mm x 150mm TPP framing and 25mm 
x 50mm TPP jambs as per general specifications

Supply and install metal doors 

A
Door type 1; single leaf 900mm x 2000mm 6 panel coated metal 
doors.

1 No.

B
Door type 2: double leaf 900mm x 2000mm 6 panel coated metal 
doors 

2 No.

M21  Ironmongery & Hardware

C
Commercial mortice lock set, cylinder type, lever handle both sides; stainless
steel finish.

3 Nr.

D
Bore-in cylinder deadbolt; stainless steel finish; locking and unlocking
mechanisms (key outside/lever inside).

3 Nr.

100mm x 75mmmm heavy duty door hinge; stainless steel 10 Nr.

E 150mm stainless steel tower bolts fastened top and bottom of anchor door. 4 Nr.

DOORS AND WINDOWS

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

9.0 BUILDING FINISHES

Wall Finishes

M  Surface Finishes
M60  Painting/Clear Finishings

A
General surfaces of walls; 1 coat primer and 2 coats emulsion paint;
prepared and applied to  plastered exterior surfaces of blockwalls (m/s).

140.0 m2

B
General surfaces of walls; 1 coat primer and 2 coats emulsion paint;
prepared and applied to  plastered interior surfaces of blockwalls (m/s).

63.0 m2

Floor Finishes

M60  Painting/Clear Finishings

C
General surfaces of floors; 1 coat primer and 3 coats heavy duty floor paint;
prepared and applied to  screeded, properly cleaned floor surfaces.

42.0 m2

Shelving

D
Fabrication and installation of Shelving using interior plywood with TPP 
framing  supported with L- shaped stainless steel brackets and finished with 
1 coat wood primer and 2 coats emulsion paint; stainless steel screws.

1 L.S

BUILDING FINISHES

Carried to Bill Summary



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - STORAGE BUILDING €

BILL NO. PAGE QTY UNIT RATE

10.0 BILL SUMMARY

SUBSTRUCTURE

SUPERSTRUCTURE

Reinforced Concrete Frame and Suspended Floor

Blockwork and Masonry

Timber Framed Roof

Doors and Windows  -   

Building Finishes  -   

STORAGE BUILDING

Carried to Bill Summary € -                   



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - COMPOST SHED €

5.0
1.0 SUBSTRUCTURE

D20. Excavation and Filling

Excavation

A
Excavating trenches, width > 300mm; maximum depth ≤ 1.80 m to strip
foundation footings.

6.0 m3

Working Space Allowance to Excavations
B To trench excavations. 9.5 m2

Disposal

C
Disposal of excavated material off site to suitable dump site approved by
Engineer not exceeding 5 kilometers away.

8.0 m3

Filling

D
Filling to excavations; average thickness ≤ 250mm with material arising
from the excavations; around foundation walls.

3.0 m3

E
Filling to make up levels; average thickness < 150mm with selected rubble
hardcore; obtained off site; properly graded 

2.0 m3

Surface Treatment
F Compacting bottoms of excavations prior to concrete blinding 10.0 m2

G Compacting hardcore in specified layers to receive concrete to floor slab. 11.0 m2

Termite Treatment

H
Subterranean termite treatment to surface of excavations and top of
finished hardcore 

21.0 m2

To Collection -                  

BILL NO. PAGE QTY UNIT RATE



2.0 SUBSTRUCTURE (Contd.)

E10  In Situ Concrete in Substructure

A In situ concrete; blinding; 10 Mpa; 50mm thick  to bottom of excavation. 0.5 m3

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form
work and well vibrated around reinforcement

B
In situ concrete; foundations; reinforced; in foundation strip footings
250mm thick.

2.0 m3

C In reinforced concrete stiffener columns; 0.2 m3

D
In situ concrete; slabs; thickness ≤ 150mm; 125mm thick ground floor and
ramp slabs.

1.5 m3

E20  Formwork in Substructure

E
To sides of foundations; plain vertical; height ≤ 250mm; plywood
formwork to strip footings; 250mm high.

6.5 m2

F
To sides of foundations; plain vertical; height ≤ 250mm; plywood
formwork to stiffener columns; 250mm high.

1.75 m2

G
To sides of foundations; plain vertical; height ≤ 250mm; plywood
formwork to ground floor slab; 125mm high.

2.0 m2

To Collection



3.0 SUBSTRUCTURE (Contd.)

E30 Reinforcement for In Situ Concrete

A
High tensile steel bar reinforcement; bent; 12mm diameter; in reinforced
concrete strip footings.

84.0 Kgs

B
High tensile steel bar reinforcement; straight 12mm diameter; in
reinforced conncrete stiffener columns.

18.0 Kgs

C
High tensile steel bar reinforcement vertical; bent; 12mm diameter; in
strip blockwalling @ 200mm crs.spacing

24.0 Kgs

D
High tensile steel bar reinforcement; bent; 10mm diameter; as stirrups to
stiffener columns in foundation.

15.0 Kgs

 

E Steel mesh fabric reinforcement to BS 8666; Ref. A142 weighing 2.22Kg/m2 

in floor slab.
16 m2

E42 Accessories Cast into In Situ Concrete

F
500 grade (polythene) damp proof membrane; to top of sand blinding in
ground floor slab (M/S); minimum 300mm end and side laps.

16.0 m2

F10  Brick/Block walling

G
Hollow blockwalls; 200mm thick; vertical; built against concrete columns;
to stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with
1:2:4 mix concrete.

8.0 m2

F30. Accessories for Blockwalling

H
Brickforce or equal approved heavy duty galvanized steel ladder type joint
reinforcement with 150mm laps at ends and corners in foundation wall;
200mm thick.

16.0 m

To Collection

COLLECTION

From: Page 1

From: Page 2

From: Page 3

SUBSTRUCTURE

Carried to Bill Summary



4.0 SUPERSTRUCTURE

E10  In Situ Concrete

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form
work and well vibrated around reinforcement

A In reinforced concrete stiffener columns; 1.0 m3

B In reinforced concrete ring beams; 1.0 m3

E20  Formwork for In Situ Concrete; dressed to give a smooth finish

C To reinforced concrete stiffener columns; 11.5 m2

D To reinforced concrete ring beams; 10.0 m2

E30 Reinforcement for In Situ Concrete

E
High tensile steel bar reinforcement; straight; 12mm diameter; in
reinforced concrete stiffener columns.

68.0 Kgs

F
High tensile steel bar reinforcement; bent; 12mm diameter; in reinforced
concrete ring beam.

56.0 Kgs

G
High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
stiffener columns.

60.0 Kgs

H
High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
ring beams.

40.0 Kgs

REINFORCED CONCRETE FRAME & SUSPENDED FLOOR

Carried to Bill Summary -                  



5.0 SUPERSTRUCTURE CONT'D

BLOCKWORK & MASONRY

F10  Brick/Block Walling

A
Hollow blockwalls; 150mm thick; vertical; built against concrete columns;
to stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities
with 1:2:4 mix concrete in external walls.

8.0 m2

E30 Reinforcement for In Situ Concrete

B
High tensile steel bar reinforcement; straight; vertical; 12mm diameter; in
blockwalling @ 400mm  crs. horizontally

18.0 Kgs

F30 Accessories for Blockwalling

C
Brickforce or equal approved heavy duty galvanized steel ladder type joint
reinforcement with 150mm laps at ends and corners in 150mm thick block
walls.

12.0 m

E41 Worked Finishes
D Hacking; surfaces of columns to form key for plaster 11.5 m2

E Hacking; exterior surfaces of beams to form key for plaster 10.0 m2

M  Surface Finishes
M20  Plastered / Rendered / Roughcast Coatings

F
Walls; 13mm thick plaster;1:3 mix applied in 2 coats; float finish to
surfaces of blockwork .

16.0 m2

BLOCKWORK & MASONRY

Carried to Bill Summary



6.0 TIMBER FRAMED ROOF

G20 Carpentry/ Timber Framing / First Fixing

A
Rafters; pitched; 50mm x 150mm WPP common rafter @ 600mm c/c fixed
to Ridge Board and tied to roof beams and attic floor beams

28.8 m

B Plywood sheathing; 16mm thick fixed to 50mm x 250mm common rafters 16 m2

C
Laths ≤ 300mm ;25mm x 75mm laths/purlins @ 1.0m centers fixed to
rafters and sheathing (m/s)

20 m

D
Fascia board; width ≤ 300mm; 50mm x 250mm treated softwood in fascia
board to end of rafters.

18.2 m

H72  Aluminium Sheet Coverings/Flashings

E

Roof coverings; nominal pitch 12-33 degrees; 24 gauge industrial profile;
colour clad; single length sheets; fixed by screws with matching cadmium
plated steel washers / high quality neoprene fittings; lapped by 2nr. flute
(125mm approx.); fixed to timber purlins (m/s).

16.0 m2

Hardware

F
Simpson strong H 2.5 tie or similar, fastened to either side of rafter along
ring beam ; in accordance with details and specifications.

40.0 Nr.

M60  Painting/Clear finishings

G
General surfaces of timber roof members; 3 coats emulsion paint;
prepared and applied to rafters and fascia board

20.0 m2

R10 Rainwater Pipework/Gutters

H
Gutters; seamless pvc; straight; 50mm x 150mm including outlets fixed to
fascia board and connected to pvc downpipe as specified and detailed.

10.0 m

I
Downpipes; straight; pvc 100mm including bends; connected to pvc gutter
outlets ; carried down to ground level and into perimeter drainage

5 m

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary



7.0 FINISHES

L20  Doors / Shutters / Hatches

Supply and install doors including 50mm x 150mm TPP framing and 
25mm x 50mm TPP jambs as per general specifications

Supply and install metal doors 

A Door type 2: double leaf 1300mm x 1050mm timber framed barn door 2 No.

M21  Ironmongery & Hardware

B
150mm heavy duty hasp and staple provided with heavy duty keyed
padlock

4 Nr.

C 100mm x 75mmmm heavy duty door hinge; stainless steel 8 Nr.

D
150mm stainless steel tower bolts fastened top and bottom of anchor
door.

4 Nr.

M  Surface Finishes
M60  Painting/Clear Finishings

E
General surfaces of walls; 1 coat primer and 2 coats emulsion paint;
prepared and applied to  plastered exterior surfaces of blockwalls (m/s).

8.0 m2

BUILDING FINISHES
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BILL SUMMARY

SUBSTRUCTURE

SUPERSTRUCTURE

Reinforced Concrete Frame and Suspended Floor

Blockwork and Masonry

Timber Framed Roof

Finishes

COMPOST SHED
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GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - EXTERNAL WORKS €
6.0

1.0 EXTERNAL WORKS

Concrete Walkways & Paved Areas

C
125mm thick gravel (20mm aggregate) pavement lightly compacted 
around Packing Facility and along Greenhouse Park

1930 m2

B

Insitu concrete walkway; 1200mm wide x 125mm thick; 35 Mpa at 28 
day strength concrete, well consolidated; A142 BRC mesh 
reinforcement; laid to falls with textured finish; rate to include 
excavation, levelling and formwork

30 m2

Wheel and Footbath

D

Insitu concrete wheel and foot bath at entrance gate for 
bio-security;  35 Mpa at 28 day strength concrete, well consolidated 
into formwork; fibermesh reinforcement; laid to falls with textured 
finish; rate to include excavation, levelling and formwork

1 L.S

Site Drainage

E
Earthen swale drains; 500mm wide x 300mm deep where specified;
rate to include excavation, disposal, shaping and sloping; see detail
03/C-01

310 m

F
Earthen swale drains; 600mm wide x 300mm deep where specified;
rate to include excavation, disposal, shaping and sloping; see detail
02/C-01

207 m

G
Reinforced concrete swale drain; 150mm thick; A142 BRC mesh
reinforcement; 50mm thick concrete blinding; rate to include
excavation, disposal and formwork; refer to detail 06/C-01

5 m

Septic Tank & Soakaway

H
Septic tank; overall size 3600mm x 2400mm x 2400mm deep
complete including all piping, excavation and backfilling.

1 L.S

I
Soakaway; 1.2m x 1.2m x 2m deep, comprising graded rock fill stone
and polythene sheet cover; include for excavation and backfilling.

1 L.S

To Collection -                   

BILL 
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2.0 EXTERNAL WORKS & DRAINAGE cont'd

Fencing and Gates

A

1800mm high galvanized chain link fence; 9 gauge with 50mm 
diameter intermediate at 3000mm centers and 75mm corner 
galvanized fence posts set in concrete pits with 150mm x 150mm 
concrete at base of fence; include braces, top rail, barb arms and 
barbed wire along with all accessories installed in accordance with 
drawings and specifications.

520 m

Gates to match chainlink fencing, rates to include for galvanize steel 
gate posts, hinges, locking bars and accessories.

B 4.88m wide x 2.44m high double leaf gate 1 No.

C 0.90m x 2.44m high single leaf pedestrian gate 1 No.

D
Holes for fence posts and gates, rate to include for excavation and 
concrete Grade 25 Mpa.

175 No.

Landscaping

E
Provide 150mm topsoil landscaping and grassing around 
Packing Facility including rolling, watering, fertilizing and cutting until 
Practical Completion.

1 L.S

Security Booth

F
Cconstruction of a reinforced concrete and masonry security booth
with timber roof, doors, windows and other finishes in accordance
with drawings and specifications.

1 L.S -                   

Protection
G Protect the works in this section. 1 L.S

To Collection -                   
COLLECTION

From: Page 1 -                   

From: Page 2 -                   

EXTERNAL WORKS
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GREENHOUSE PARK FACILITIES  AMOUNT 

MEASURED WORKS - GREENHOUSE PARK €
7.0

1.0 GREENHOUSES

Greenhouse Structures

A

9.60 m x 20.0m single arch tunnel greenhouses designed for 130km/h 
windloads and 30kg/m2 crop loads; supplied as per design details and 
specifications and installed in accordance with manufactuerer's 
instructions; greenhouse to include:

16 No.

Galvanized steel tubing for framing for uprights in central spans every 
4.00m (80 x 40 x 1.5mm) and uprights on longsides every 4.00m (80 x 
40m x 1.5mm)
Peak height: 7.12 m
Crop support bar: 4.96 m high (32mm x 9.60m x 1.5mm) at 
every 4.00 meters
Gutter height: 5.03 m 
Fixed continuous insect-proof netting
Concrete base blocks as specified
Celloclim 200 m diffusing flim cover
One access door (3.20m x 3.00m)

Rainwater Harvesting

B

Supply and installation of galvanized water storage tank for water 
harvesting; connection to transmission line and ground and/or overhead 
piping from greenhouse gutter system; sited within the greenhouse park 
as per drawings for supply to irrigation system.

1 L.S

C
Construction of reinforced concrete tank base in accordance with 
drawings and specifications.

1 L.S

D
Supply and install overhead and buried piping including down pipes and 
sumps from greenhouse guttering to galvanize water tank as per 
rainwater harvesting and irrigation system layout and details.

1 L.S

E
Supply and install UV sterilizer for UV disinfection using ultra violet rays 
for physical water treatment; with a maximum 254 nanometer intensity.

1 L.S

Ancillary Works

F
Grading and cambering of ground within greenhouse; 2% fall 
from center line of greenhouse.

3872 m2

GREENHOUSES

Carried to Bill Summary €
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GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - IRRIGATION SYSTEM €

8.0
1.0 IRRIGATION SYSTEM

Water Intake

A
Construction of reinforced concrete intake structure for collection of 
source water for irrigation to include chamber with washout valve and 
sluice valve.

1 L.S

Transmission Line

B
Supply and install (50mm) diameter polyethylyne transmission line 
from intake to Greenhouse Park site including fittings, valves and any 
required excavation and backfilling.

1 L.S

Distribution Network

C
Supply and install (20mm) diameter polyethylyne distribution lines 
from transmission line to individual greenhouses including fittings, 
valves and any required excavation and backfilling.

1 L.S

Equipment

All a Provisional Sum for the supply and installation of equipment for
irrigation/fertigation of greenhouses as per specifications.

1 L.S - 

96 No. inline dripper lines
192 No. open/close minivalves
8 No. self powered controllers
16 No. proportional dosing pums with mixing tanks
8No. electric valves
1 No. water pump
1 No. water filter

BILL 
NO.

PAGE QTY UNIT RATE



GREENHOUSE PARK FACILITIES  AMOUNT 
MEASURED WORKS - IRRIGATION SYSTEM €

BILL 
NO.

PAGE QTY UNIT RATE

Programmer

D
Supply and installation of irrigation equipment as per the functions 
specified below:

1 L.S - 

40 watering groups
Control of 6 to 94 valves
Control of 2 to 18 motors
Control of 2 stations (fertilization and clean water)
Simultaneous or sequential valve control
Control of mixing tank
Watering by time or by volume
EC and pH control
Alarm management; starting at fixed times, cyclicallyor by date
Starting according to the watering flow meter
Forced operation switches on every output 
Balance module with saving every 4 weeks
Drainage and pre-mixing options

Utility Building

C

Construction of reinforced concrete and masonry Utility Building to
house pump, filter and control equipment for fertigation and
irrigation system; comprising shallow strip footing, masonry walls,
vent blocks, metal door and lean-to roof along with other other
finishes in accordance with drawings and specifications.

1 L.S

IRRIGATION SYSTEM
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BILL NO. DESCRIPTION
 AMOUNT

EURO 

1 Preliminaries -€                                  

2 Site Preparation Works -€                                  

3 Packing Facility -€                                  

4 Storage Building -€                                  

5 Compost Shed -€                                  

6 External Works -€                                  

7 Greenhouses -€                                  

8 Irrigation System -€                                  

TOTAL TO BID -€                                  

GREENHOUSE PARK FACILITIES

GRAND SUMMARY

Sub Total Main Summary -€                                  

VAT - 15% -€                                  
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