BILL

PAGE
NO.
1.0| 1.0

GREENHOUSE PARK FACILITIES

PRELIMINARIES & GENERAL CONDITIONS

PROJECT PARTICUILARS

NAMES OF PARTIES

The titles and terms used in connection with this project shall have the following

The Project:
Name:

Nature:

Location:

Employer:

Contractor:

Design Consultants
Project Manager:

Quantity Surveyor:

Structural Engineer:

M & E Consultants:

Greenhouse Park Facilities

Construction of New Greenhouse Park Facilities

St. Vincent & the Grenadines
Dandrade, St. Vincent

Government of the Saint Vincent and the
Grenadines Represented by the National
Authorising Officer for EDF Operations, Ministry of
Finance and Planning

Saint Vincent and the Grenadines

Kingstown

Halifax Street

To be determined

FDL Consult Inc.
Goodlands, G.P.O. Box 1803
Castries, St. Lucia

FDL Consult Inc.
Goodlands, G.P.O. Box 1803
Castries, St. Lucia

FDL Consult Inc.
Goodlands, G.P.O. Box 1803
Castries, St. Lucia

FDL Consult Inc.

Goodlands, G.P.O. Box 1803
Castries, St. Lucia

Carried to Collection

Initial Amount

Preliminaries / General
Fixed Time Related
€ €




BILL
NO.

PAGE

1.0

1.0

GREENHOUSE PARK FACILITIES

PRELIMINARIES & GENERAL CONDITIONS

PROJECT PARTICUILARS

Initial Amount

Preliminaries / General

Fixed Time Related

€ €

2.0

1 GENERAL
CLAUSE 1:
CLAUSE 2 :
CLAUSE 3:
CLAUSE 4 :
CLAUSE 5 :
CLAUSE 6 :
CLAUSE 7 :
CLAUSE 8 :
CLAUSE 9:
CLAUSE 10:
CLAUSE11:
CLAUSE 12 :
CLAUSE 13 :
CLAUSE 14 :
CLAUSE 15 :
CLAUSE 16 :
CLAUSE 17 :
CLAUSE 18 :
CLAUSE 19 :
CLAUSE 20:
CLAUSE 21:
CLAUSE 22 :
CLAUSE 23 :
CLAUSE 24 :

Definitions

Interpretation

Language and Law

Project Manager’s Decisions
Delegation

Communications

Subcontracting

Other Contractors

Personnel and Equipment
Employer’s and Contractor’s Risks
Employer’s Risks

Contractor’s Risks

Insurance

Site Data

Contractor to Construct the Works
The Works to Be Completed by the Intended Complet
Approval by the Project Manager
Safety

Discoveries

Possession of the Site

Access to the Site

Instructions, Inspections and Audits
Appointment of the Adjudicator
Procedure for Disputes

2 TIME CONTROL

CLAUSE 25 :
CLAUSE 26 :
CLAUSE 27 :
CLAUSE 28 :
CLAUSE 29 :
CLAUSE 30:

Program

Extension of the Intended Completion Date
Acceleration

Delays Ordered by the Project Manager
Management Meetings

Early Warning

3 QUALITY CONTROL

CLAUSE 31:
CLAUSE 32 :
CLAUSE 33 :
CLAUSE 34 :

Identifying Defects
Tests

Correction of Defects
Uncorrected Defects

Carried to Collection €

0.00




BILL

PAGE
NO.
10| 1.0

GREENHOUSE PARK FACILITIES

PRELIMINARIES & GENERAL CONDITIONS

PROJECT PARTICUILARS

Initial Amount

Preliminaries / General
Fixed Time Related
€ €

3.0

4 COST CONTROL

CLAUSE 35 :
CLAUSE 36 :
CLAUSE 37 :
CLAUSE 38 :
CLAUSE 39 :
CLAUSE 40 :
CLAUSE 41 :
CLAUSE 42 :
CLAUSE 43 :
CLAUSE 44 :
CLAUSE 45 :
CLAUSE 46 :
CLAUSE 47 :
CLAUSE 48 :
CLAUSE 49 :
CLAUSE 50 :
CLAUSE 51 :

Contract Price
Changes in the Contract Price
Variations

Cash Flow Forecasts
Payment Certificates
Payments
Compensation Events
Tax

Currencies

Price Adjustment
Retention

Liquidated Damages
Bonus

Advance Payment
Securities

Dayworks

Cost of Repairs

5 FINISHING THE CONTRACT

CLAUSE 52 :
CLAUSE 53 :
CLAUSE 54 :
CLAUSE 55 :
CLAUSE 56 :
CLAUSE 57 :
CLAUSE 58 :
CLAUSE 59 :
CLAUSE 60 :
CLAUSE 61 :
CLAUSE 62 :

Completion

Taking Over

Final Account

Operating and Maintenance Manuals
Termination

Fraud and Corruption

Payment upon Termination
Property

Release from Performance
Suspension of Bank Loan or Gran
Eligibility

Carried to Collection




BILL
NO.

PAGE

1.0

1.0

GREENHOUSE PARK FACILITIES

Initial Amount

PRELIMINARIES & GENERAL CONDITIONS

Preliminaries / General

Fixed Time Related

PROJECT PARTICUILARS

€ €

4.0

PROGRESS CHART AND REPORTS
The Contractor shall prepare and submit with his tender a draft programme and progress

PROGRESS CHART AND REPORTS (Cont'd)

The Contractor shall keep a permanent written record on the site of the progress of the
Works. This record shall be open to the inspection of the Project Manager at all
reasonable times. A copy shall be furnished to the Contract Administrator on request.
This report will contain at least the following:

PROGRESS CHART AND REPORTS
1. Weather Conditions
Manpower on the job in each trade
Major items of equipment on the job.
A brief summary of the work accomplished that day
Material Equipment, or Employer furnished items arriving or leavin
Significant events, including accidents.
Any testing made and their results, if known.
Any oral instructions received.
Visitors on the job.
10. Possible causes of delay.

LNV A WN

ADVERTISING
All advertising rights on the site are reserved to the Employer.

SITE SIGNBOARD
Provision of a site signboard to be used as specified schedule 109 in the Technical

TEMPORARY FENCE(S) AND HOARDING(S)
Provide temporary fence and hoarding as may be necessary for the security of the site
and work thereon.

Carried to Collection €

Iltem

Item

g site.

Iltem

0.00




BILL PAGE GREENHOUSE PARK FACILITIES Initial Amount
NO. PRELIMINARIES & GENERAL CONDITIONS Preliminaries / General
10| 1.0 Fixed Time Related
PROJECT PARTICUILARS € €
5.0 |SITE ACCOMMODATION
The Contract Administrator in conjunction with the Contractor shall select all temporary
A buildings including areas for use by nominated sub-contractors as may be necessary. The
" |Ground on which temporary buildings are sited, shall be made good after removal of|
these buildings.
B Provide, erect and maintain suitable office accommodation and Mess-rooms for staff and tem
" |workmen and remove on completion.
c Provide, erect and maintain suitable sheds for storage of materials and remove on lterm
" |completion.
Provide temporary latrines for the use of workmen, to the satisfaction of the Project
D. [Manager and the Sanitary Authorities and empty and cleanse same as and when required Item
and clear away on completion.
E. |ROOM FOR MEETING:
For the purposes of this Contract the Contractor shall provide suitable space within the
general site office provided for the Contractor's supervisor, for a large desk with four
chairs for use by the Employers consultants or representatives. The accommodation must Item
include an adequate number of appliances, wash hand basin(s) with adequate lighting and
ventillation.This work will be carried out by the Contractor.
F. |WATER
Provide water for the works including that for sub-contractors and specialists, at the
various levels and positions where required including all necessary sumps temporary
X . . . Iltem
plumbing and storage and pay all charges for drawing water of main supply. This work
would be carreid out by the Plumbing Contractor.
G. |LIGHTING AND POWER
Provide all necessary artificial lighting and power, including that for sub-contractors and
specialists, and pay all charges for drawing off main supply. This work will be carried by Item
the Electrical Contractor.
H. |SITE TELEPONE
Provide a site telephone for the duration of the Works with branch lines to the Foreman's
offices and pay all charges in connection therewith. This
provision will be made available by the Project Manager.
Carried to Collection €




BILL PAGE GREENHOUSE PARK FACILITIES Initial Amount
NO. PRELIMINARIES & GENERAL CONDITIONS Preliminaries / General
10| 1.0 Fixed Time Related
PROJECT PARTICUILARS € €
6.0
A. |CORDINATION OF SERVICES
The site organisation staff must incude one or more persons with appropriate knowledge
and experience of mechanical and electrical engineering services to ensure compatibility
between engineering services, one with another and each in relation to the Works
generally. Submit to the Contract Administrator, when requested, CVs or to other
documetary evidence relating to the staff concerned.
B. |SITE INSTRUCTION BOOK
Provide and keep on the site of the Works a suitable triplicate log book in which the Item
C. |SITE MEETINGS
D. |SETTING OUT AND TOLERANCES
Check the levels and dimensions of the site against those shown on the drawigns, and
record the results on a copy of the drawigns. Notify the Contract Administrator in writing
of any discrepancies and obtain instructions defore proceeding.
Inform the Contract Adminstrator when overall setting out is completed and before
E. |PLANT, TOOLS AND VEHICLES
F. [SCAFFOLDING Item
G. |SUPERVISION
In addition to the constant management and supervision of the Works provided by the
J. |TRANSPORT FOR WORK PEOPLE
K. |PROTECTION OF THE WORKS FROM ADVERSE WEATHER
L. |SAFETY, HEALTH AND WELFARE Item

Carried to Collection €




BILL PAGE GREENHOUSE PARK FACILITIES Initial Amount
NO. PRELIMINARIES & GENERAL CONDITIONS Preliminaries / General
10| 1.0 Fixed Time Related
PROJECT PARTICUILARS € €
7.0
A. |WORKMEN'S COMPESATION
B. |REMOVAL OF RUBBISH Item
C. |PEST CONTROL
D. |[TESTING OF MATERIALS Item
E. |TEMPORARY WORKS
F.  [TEMPORARY ROADS AND TEMPORARY WALKWAYS
G. |ACCESS SCAFFOLDING
GENERAL ATTENDANCE ON NOMINATED SUBCONTRACTOR
H. |Provide attendance upon, cut away for and make good after trades performed by own
J.  |Provide general attendance on nominated sub-contractors which shall be deemed to
K. |SPECIAL ATTENDANCE ON NOMINATED SUBCONTRACTOR
Provide special attendance on nominated sub-contractors eg. Cutting chses and the like,
L. [WORK BY STATUTORY AUTHORITIES
WATER Iltem
ELECTRICITY Iltem
SEWERAGE MAIN CONNECTIONS
TELEPHONE MAIN SERVICES Iltem
CLEANING WORKS ON COMPLETION Item

Carried to Collection




BILL

PAGE
NO.
10| 1.0

GREENHOUSE PARK FACILITIES
PRELIMINARIES & GENERAL CONDITIONS

PROJECT PARTICUILARS

Initial Amount

Preliminaries / General

Fixed

Time Related

€

€

8.0

COLLECTION

From Page 2
From Page 3
From Page 4
From Page 5
From Page 6

From Page 7

PRELIMINARIES / GENERAL CONDITIONS
TOTAL CARRIED TO LOT SUMMARY




GREENHOUSE PARK FACILITIES AMOUNT
BILL NO. PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
2.0
1.0 SITE PREPARATION WORKS
Excavation and Earthworks
A Excavate vegetable topsoil, average depth 150mm deep; 9825 2
dispose off site not exceeding 5 Km distance. m
B Disposal of excavated topsoil as specified. 1473 m?
c Excavate to reduce levels as shown on site grading and 7380 3
levelling plan; depth not exceeding 1.00 meters m
Filling to make up levels as shown on site grading and
D levelling plan with suitable excavated material height not 7380 m>
exceeding 0.60 meters; including compaction as specified
Sub-base hardcore material; 150mm thick, laid and compacted as 2
E - 1930 m
specified.
Dewatering
F Keep excavation free from water 1 L.S

SITE PREPARATION WORKS

Carried to Bill Summary




BILL NO.

PAGE

GREENHOUSE PARK FACILITIES
MEASURED WORKS - PACKING FACILITY

Qry

UNIT

RATE

AMOUNT
€

2.0

SUBSTRUCTURE

D12. Site Dewatering

Allow for dewatering of ground water in excavations as required
D20. Excavation and Filling

Excavation

Excavating trenches, width > 300mm; maximum depth < 1.80 m to|
strip foundation footings.

Excavating pits (10 Nr.); maximum depth < 1.80m to pad
foundation footings.

Working Space Allowance to Excavations
To trench excavations.

To pit excavations.

Earthwork Support

Maximum depth < 2.00 m; distance between opposing faces <|
2.00m below ground level to excavation pits and trenches.

Disposal

Disposal of excavated material off site to suitable dump site|
approved by Engineer not exceeding 5 kilometers away.

Protection
Protection of the works in this section.

1.00

22.36

6.91

37.26

7.20

95.64

12.46

1.00

Item

Item

o Collection




GREENHOUSE PARK FACILITIES

AMOUNT

BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
2.0 [SUBSTRUCTURE Cont'd
Filling
Filling to excavations; average thickness < 250mm with material 3
A . . . 16.81 m
arising from the excavations; around foundation walls.
B Filling to make up levels; average thickness < 200mm with 14.00 3
selected rubble hardcore; obtained off site; properly graded : m
Surface Treatment
C  |Compacting bottoms of excavations prior to concrete blinding 24.39 m?
N Compacting hardcore in specified layers to receive concrete to| 7022 2
floor slab.
Termite Treatment
Subterranean termite treatment to surface of excavations and top 2
E 165.85 m

of finished hardcore

To Collection




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
3.0 [SUBSTRUCTURE Cont'd
E10 In Situ Concrete in Substructure
In situ concrete; blinding; 20 Mpa; 50mm thick to bottom of| 3
A . 1.20 m
excavation.
In situ concrete; 35 Mpa 28 day strength; reinforced; filled into|
form work and well vibrated around reinforcement
B In situ concrete; foundations; reinforced; in foundation strip| 465 3
footings 250mm thick. ’ m
In site concrete; isolated foundations; reinforced; in pad footings| 3
C N 1.75 m
300mm thick.
In site concrete; foundation; reinforced; in isolated columns| 3
D 0.35 m
300mm square.
In situ concrete; slabs; thickness < 150mm; 125mm thick ground 3
E 9.65 m
floor.
E20 Formwork in Substructure
p To sides of foundations; plain vertical; height < 250mm; plywood 15.50 2
formwork to strip footings; 250mm high. : m
G To sides of foundations; plain vertical; height 250mm - 500mm; 576 2
plywood formwork to isolated pad footings; 300mm high. ) m
H To columns; isolated (10 Nr.); square shaped; height <1.50m; 430 2
plywood formwork to sides of foundation columns. ) m
| To sides of foundations; plain vertical; height < 250mm; plywood 460 2
formwork to ground floor slab; 125mm high. : m
To Collection




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
4.0 |SUBSTRUCTURE Cont'd
E30 Reinforcement for In Situ Concrete
A ngh tensile steel bar. relnfqrcement; bent; 12mm diameter; in 100.00 Kes
reinforced concrete strip footings.
B ngh tensile steel bar relnfor.cement; straight; 12mm diameter; in 90.00 Kes
reinforced concrete strip footings.
c ngh tensile steel bar re|nf<.nrcement; bent; 16mm diameter; in 103.00 Kes
reinforced concrete pad footings.
b High tensile steel bar reinforcement; straight; 20mm diameter; in 20.00 Kes
reinforced concrete columns.
High tensile steel b inf t; bent; 10 di ter;
€ igh tensile steel bar reinforcement; ben mm diameter; as| . o Kes
stirrups to columns in foundation.
F H.igh tens.ile fteel bar reinforcement vertica.l; bent; 12mm 155.00 Kes
diameter; in strip blockwalling @ 200mm crs.spacing
High tensile steel bar reinforcement; straight; 100mm diameter; in
G |reinforced concrete ground floor slab.; with minimum 300mm| 355.00 Kgs
laps.
E42 Accessories Cast into In Situ Concrete
500 grade (polythene) damp proof membrane; to top of sand
H |blinding in ground floor slab (M/S); minimum 300mm end and side| 70.50 m?
laps.
To Collection




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
5.0 [SUBSTRUCTURE Cont'd
F10 Brick/Block walling
Hollow blockwalls; 200mm thick; vertical; built against concrete|
A |columns; to stretcher bond in C & S mortar 1 : 3 mix; including| 31.20 m?
filling all cavities with 1:2:4 mix concrete.
F30. Accessories for Blockwalling
Brickforce or equal approved heavy duty galvanized steel ladder|
B [type joint reinforcement every two rows with 150mm laps at ends| 62.40 m
and corners in foundation wall; 200mm thick.
M Surface Finishes
M10 Sand Cement/Concrete/Granolithic Screeds/Flooring
Floors; 25mm thick screed; 1:3 mix applied in 1 coat with float| 2
C . 71.50 m
finish to exposed concrete floor slab.
M20 Plastered / Rendered / Roughcast coatings
Walls; 13mm thick plaster; applied in 2 coats to exposed base of| 2
D ) 11.00 m
foundation blockwork and columns
M60 Painting/Clear finishings
£ General surfaces of walls; 3 coats emulsion paint; prepared and 11.00 2
applied to plastered surfaces of foundation ditto. : m
To Collection

COLLECTION
From: Page 1
From: Page 2
From: Page 3
From: Page 4
From: Page 5
SUBSTRUCTURE

Carried to Bill Summary|




BILLNO.| PAGE GREENHOUSE PARK FACILITIES ary UNIT RATE AMOUNT
MEASURED WORKS - PACKING FACILITY €
6.0 |SUPERSTRUCTURE
REINFORCED CONCRETE FRAME & SUSPENDED FLOOR
E10 In Situ Concrete
In situ concrete; 35 Mpa 28 day strength; reinforced; filled into|
form work and well vibrated around reinforcement
A In reinforced concrete columns; 300mm square 1.20 m?
B In ring beams at roof level; 3.50 m?
C In reinforced concrete lintels; 150mm x 200mm 0.25 m?
D [Inreinforced concrete roof slabs 5.30 m’
E In reinforced concrete canopies 1 m?
E20 Formwork for In Situ Concrete; dressed to give a smooth
finish
F  |To columns; isolated; square shaped 15.40 m?
G |Toring beams at roof level; 15.40 m?
H |To lintels; reinforced; 150mm x 200mm 3.25 m?
| |To soffit of roof slab 32.50 m?
J |To soffit and sides of canopies 7.5 m?

To Collection




GREENHOUSE PARK FACILITIES

AMOUNT

BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
7.0 [REINFORCED CONCRETE FRAME & SUSPENDED FLOOR Cont'd
E30 Reinforcement for In Situ Concrete
High tensile steel b inf t; straight; 201 diameter; i
A igh tensile steel bar reinforcement; straight; 20mm diameter; in| o 4o Kes
reinforced concrete columns.
High tensile steel b inf t; straight; 121 diameter; i
8 igh tensile steel bar reinforcement; straight; 12mm diameter; in) |\ o Kes
reinforced concrete ring beams.
High tensile steel b inf t; straight; 121 diameter; i
c igh tensile steel bar reinforcement; straight; 12mm diameter; in| o Kes
reinforced concrete lintels.
High tensile steel b inf t; straight; 121 diameter; i
b igh tensile steel bar reinforcement; straight; 12mm diameter; in| oo, o Kes
reinforced concrete suspended roof slab
High tensile steel bar reinforcement; straight; 12mm diameter; in
E N R 37.0 Kgs
reinforced concrete canopies
High tensile steel b inf t; 10 diameter; straight; i
. igh tensile steel bar reinforcement; 10mm diameter; straight; in| ., o Kes
canopies
G Hl.gh ter.\slle steel bar reinforcement; 10mm diameter; bent; as| 134.50 Kes
stirrups in columns.
High tensile steel bar reinforcement; 10mm diameter; bent; as|
H N - 81.00 Kgs
stirrups in ring beams.
High tensile steel bar reinforcement; 8mm diameter; bent; as|
| 16.50 Kgs

stirrups in lintels.

COLLECTION
From: Page 6
From: Page 7
REINFORCED CONCRETE FRAME & SUSPENDED FLOOR

Carried to Bill Summary|

To Collection




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
8.0 [SUPERSTRUCTURE Cont'd
BLOCKWORK & MASONRY
F10 Brick/Block Walling
Hollow blockwalls; 150mm thick; vertical; built against concrete|

A columns; to stretcher bond in C & S mortar 1 : 3 mix; including| 104.15 2
filling all cavities with 1:2:4 mix concrete in external and parapet| : m
walls.

Hollow blockwalls; 150mm thick; vertical; built against concrete|

B [columns; to stretcher bond in C & S mortar 1 : 3 mix; including| 24.50 m?
filling all cavities with 1:2:4 mix concrete in internal walls.

Hollow blockwalls; 100mm thick; vertical; built against concrete|

C |columns; to stretcher bond in C & S mortar 1 : 3 mix; including| 27.75 m?
filling all cavities with 1:2:4 mix concrete in internal walls.

F30 Accessories/Sundry items for brick/block/stone walling
Vent blocks; (300mm x 300mm x 150mm) in panel size 600mm x|

D 4.00 No.

600mm.
E30 Reinforcement for In Situ Concrete
High tensile steel b: inf t; straight; tical; 12

€ .|g enS{ e steel ar reinforcement; sf ra}g 5 vertical; 12mm| o oo Kes
diameter; in blockwalling @ 400mm crs. horizontally
F30 Accessories for Blockwallin
Brickforce or equal approved heavy duty galvanized steel ladder|

F  |type joint reinforcement with 150mm laps at ends and corners in| 186.00 m
150mm thick block walls.

Brickforce or equal approved heavy duty galvanized steel ladder|

G |type joint reinforcement with 150mm laps at ends and corners in| 70.00 m
100mm block walls.
E41 Worked Finishes

H |Hacking; surfaces of columns to form key for plaster 15.50 m?

| Hacking; exterior surfaces of beams to form key for plaster 9.50 m?
M Surface Fi es
M20 Plastered / Rendered / Roughcast Coatings
Walls; 13mm thick plaster;1:3 mix applied in 2 coats; float finish to| 2

J 312.80 m
surfaces of blockwork .

Columns; 13mm thick plaster;1:3 mix applied in 2 coats; finish to| 2

K 15.50 m
surfaces of columns.

L Beams; 13mm thick plaster;1:3 mix applied in 2 coats; float finish 950 2
to exterior surfaces of perimeter beams. ) m
Beams; cement water dressing applied to interior surfaces of|

M w né appl interior su 1000 | m

beams and soffits of slabs.

BLOCKWORK & MASONRY

Carried to Bill Summary|




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
9.0 [SUPERSTRUCTURE Cont'd
TIMBER FRAMED ROOF
G20 Carpentry/ Timber Framing / First Fixin,
A Rld.ge Board; 50mm x 250mm treated WPP ridge board set to roof| 0.60 m
height
Rafters; pitched; 50mm x 150mm WPP common rafter @ 600mm
B |c/c fixed to Ridge Board and tied to roof beams and attic floor| 102.90 m
beams
c Plywood sheathing; 16mm thick fixed to 50mm x 250mm common 65.00 m
rafters
< . . N
D Laths < 300mm ,25m.m x 75mm laths/purlins @ 1.0m centers fixed 140.00 m
to rafters and sheathing (m/s)
Fascia board; width < 300mm; 50mm x 250mm treated softwood
E | . 31.60 m
in fascia board to end of rafters.
H72 Aluminium Sheet Coverings/Flashings
Roof coverings; nominal pitch 12-33 degrees; 24 gauge industrial
profile; colour clad; single length sheets; fixed by screws with
F  |matching cadmium plated steel washers / high quality neoprene| 65.00 m?
fittings; lapped by 2nr. flute (125mm approx.); fixed to timber|
purlins (m/s).
Ridges; 24 gauge industrial capping; 450mm wide; horizontal; fixed
G |by screws with matching cadmium plated steel washers / high| 0.58 m
quality neoprene fittings.
Hips; 24 gauge industrial capping; 450mm wide; horizontal; fixed
H |by screws with matching cadmium plated steel washers / high| 23.0 m
quality neoprene fittings.
Flashings; 24 gauge industrial capping; 450mm wide; sloping; fixed
| by screws with matching cadmium plated steel washers / high| 14.0 m
quality neoprene fittings.
Hardware
Simpson strong tie H16 or similar, fastened to rafter and embeded
J into ring beam ring beam ; in accordance with details and| 42.0 Nr.
specifications.
Simpson strong tie H2.5 or similar, fastened to one side of rafter
K . . . " e 42.0 Nr.
along hip rafters ; in accordance with details and specifications.
M60 Painting/Clear s
| surf: f ti f ; Isi int;
L General surfaces of timber roof members; 3 coats emulsion paint; 59.80 mz

prepared and applied to trusses and fascia board

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary|




PAGE

GREENHOUSE PARK FACILITIES
MEASURED WORKS - PACKING FACILITY

RATE

AMOUNT
€

10.0

TIMBER FRAMED ROOF Cont'd
R10 Rainwater Pipework/Gutters

Gutters; pvc; straight; 50mm x 100mm including outlets fixed to|
fascia board and connected to pvc downpipe as specified and
detailed.

Downpipes; straight; pvc 100mm including bends; connected to|
pvc gutter outlets ; carried down into water storage tanks

From: Page 10

From: Page 11

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary|




BILL NO.

PAGE

GREENHOUSE PARK FACILITIES
MEASURED WORKS - PACKING FACILITY

Qry

UNIT

RATE

AMOUNT
€

11

S}

CARPENTRY & JOINERY

Built-in Furniture

Fabrication and installation of Built-in Furniture using interior
plywood with TPP support framing and finished with 1 coat wood
primer and 2 coats emulsion paint; stainless steel screws and

ironmongery.

Bathroom vanities and counter-tops (2 No.)
Kithcen cabinets with concrete base and tiled countertops

Shelving in Office Area on Mezzanine Floor

Locker cabinet in in Staff locker room comprising 16 No. lockers.

CARPENTRY AND JOINERY

Carried to Bill Summary|




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
12.0 [DOORS & WINDOWS
L11 Aluminium Windows / Rooflights / Screens / Louvres
Supply and install U PVC fully framed casement-hung windows to
masonry openings, include for mastic pointing to perimeter
A |Size, 900mm long x 1200mm high 5.00 No.
L20 Doors / Shutters / Hatches
Supply and install timber doors including 50mm x 150mm TPP
framing and 25mm x 50mm TPP jambs as per general
specifications
B Door type 2; 910mm x 2000mm 6 panel solid core timber 2.00 No.
door
c Door type 3; 910mm x 2000mm hollow core timber flush 2.00 No.
door
L20 Doors / Shutters / Hatches
Supply and install metal doors
D |Door type 1; 910mm x 2000mm 6 panel metal doors. 2.00 No.
To Collection




BILL NO.

PAGE

GREENHOUSE PARK FACILITIES
MEASURED WORKS - PACKING FACILITY

Qry

UNIT

RATE

AMOUNT
€

13.0

DOORS & WINDOWS Cont'd

Generally; Painting and Accessories

M60 Painting/Clear Finishings

General surfaces; frames; prepared and applied in one (1) under|
coat and two (2) finish coats to exposed surfaces timber doors,

framing and jambs.

M21 Ironmongery & Hardware

Commercial mortice lock set, cylinder type, lever handle both
sides; stainless steel finish for entrance doors

Leverset; satin aluminum with key or internal button depression
and key or internal lever rotation unlocking mechanisms

Bathroom leverset; satin aluminum; keyed latch bolt either side|
with emergency release opening in outside lever

100mm x 75Smmmm heavy duty door hinge; stainless steel
Floor mounted door stop; satin aluminum

ADA overhead door closer for mounted on the pull side of the
door; satin chrome

150mm x 300mm aluminum push plate installed in direction of|
door swing

Male/ Female bathroom symbol 150mm x 150mm; aluminum

Allow a Provision Sum for 100mm double action spring hinges to|
be installed as directed by the Engineer.

Master Key System

Allow a Provisional Sum for master key system for door locks.

COLLECTION
From: Page 13

From: Page 14

DOORS AND WINDOWS

Carried to Bill Summary|

11.60

12

Nr.

Nr.

Nr.

Nr.

Nr.

Nr.

Nr.

Nr.

To Collection




GREENHOUSE PARK FACILITIES
MEASURED WORKS - PACKING FACILITY

Qry

RATE

AMOUNT
€

=)

WALL, FLOOR & CEILING FINISHES

M Surface Finishes
M60 Painting/Clear Finishings

General surfaces of walls; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered exterior surfaces off|
blockwalls (m/s).

General surfaces of walls; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered interior surfaces off|
blockwalls (m/s).

General surfaces - columns; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered surfaces of columns|
(m/s).

General surfaces - beams; 1 coat primer and 2 coats emulsion
paint; prepared and applied to plastered surfaces of columns|

(m/s).

M40 Stone/Concrete/Quarry/Ceramic Tiling/Mosaic

Glazed ceramic tiling to walls; plain, width < 300mm; pattern to|
plastered walls of washrooms and locker room where specified.

Floor Finishes

M40 Stone/Concrete/Quarry/Ceramic Tiling/Mosaic

Slip resistant ceramic tiles to floors embedded in thinset and
pointed finished with approved grout in specified rooms.

Extra over cedar skirting knotted and primed with 2 No. coats|
wood stain ; 25mm x 100mm high; to base of walls in specified
locations/rooms.

Ceiling Finishes

M60 _Painting/Clear Finishings

General surfaces of ceilings; 1 udercoat and 2 finsh coats emulsion
paint; prepared and applied to soffit of roof slabs (m/s).

WALL, FLOOR & CEILING FINISHES

Carried to Bill Summary|

208.30

49.00

15.50

9.50

10.00

71.50

59.05

32.50




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
15.0 [PLUMBING AND WATER STORAGE
Sanitary Installations
Soil, Waste and Vent Systems
Supply and install the soil, waste and ventilation system within the
building (including floor cleanouts and drains) strictly in
accordance with the plumbing specifications (NB. Sanitary Fittings
measured elsewhere
A |Generally 1.00 Item
Sanitary Appliances/Fittings
Supply and install Sanitary Appliances and Fixtures in accordance|
with specifications and Sanitary Wares.
W.C suite, low level close coupled cistern, S-trap outlet, plastic|
B [seat and cover, complete with all necessary supply and overflow 2 Nr.
fittings
c Vanity wash basin, set in counter top, hot and cold faucet, 2 Nr
complete with all necessary supply, waste and overflow fittings )
D [Stainless steel; satin finish toilet roll holder in washrooms 2 Nr
E |Stainless steel; satin finish surface mounted paper towel dispenser 2 Nr.
F |Stainless steel; satin finish soap dispenser in all restrooms 2 Nr.
To Collection




BILL NO.

PAGE

GREENHOUSE PARK FACILITIES
MEASURED WORKS - PACKING FACILITY

Qry

UNIT

RATE

AMOUNT
€

16.

S}

PLUMBING WORKS AND INSTALLATIONS Cont'd

Sanitary Appliances/Fittings

Supply and install Sanitary Appliances and Fixtures in accordance|
with specifications and Sanitary Wares Schedule.

Stainless steel sink top; 900mm long x 460mm wide set into|
counter top, single bowl, single drainer, hot and cold stainless steel
faucet, complete with all necessary supplies, waste and overflow|
fittings.

Stainless steel hand towel holder in kitchen

Stainless steel towel roll holder in locker/change room

Stainless steel shower rod in locker/change room

Piped Supply Systems

Cold Water System

Supply and install the cold water system within the building in its|
entirety ....

Hot Water System

Supply and install the hot water system within the building in its|
entirety ....

Water Storage

Supply and install 2 No. 1000 gallon water tanks including all
piping and fittings

Supply and install water pump including connection to hot and
cold water supply lines.

Builders Work in Connection with Plumbing Installations
Allow for all necessary builder's work., including cutting holes,
mortices, chases, and the like,....

Test the Plumbing Installation on completion

Protection
Protect the works in this section.

COLLECTION
From: Page 16

From: Page 17

PLUMBING AND WATER STORAGE
Carried to Bill Summary|

1.00

1.00

1.00

1.00

1.00

Nr.

Nr.

Nr.

Nr.

Item

Item

Item

Item

Item

Item

Item

To Collection




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
17.0 [ELECTRICAL WORKS AND INSTALLATIONS
Supply and installation of a Solar Power electrical system for the
A |Packing Facility in accordance with electrical layout, details and
specifications as follows:
Electrical installation in accordance with electrical layout to include
B |all conduit, wiring, boxes, switches, outlets, lighting, builders work LS
and protection of the works.
34 No. 1200mm x 1200mm interconnected Photovoltaic
C |cells (panels) connected to main 15 Kw Solar Power Generation LS
Unit.
D 15 Kva Back-up Generator with 50 gallon back-up fuel storage LS
tank. )
E Testing and inspection of electrical installations, approval from LS

Regulatory Authority and commissioning.

ELECTRICAL WORKS AND INSTALLATIONS

Carried to Bill Summary|




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
18.0 VENTILATION AND AIR CONDITIONING SYSTEM
Supply and Installation of the Split Unit Air Conditioning System on
A |Mezzanine Floor in accordance with the drawings and LS
specifications provided.
B |Allow for Main Contractor's Profit % 10%
C  |Allow for General Attendance
D |Allow for Special Attendance

1. Unloading, storing etc.
2. Providing power

3 Protection of Installations.

VENTILATION AND AIR CONDITIONING SYSTEM

Carried to Bill Summary|




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
19.0 [COOLING AND REFRIGERATION SYSTEM
A Supply and Installation of Walk-in Cooler and Freezer in LS
accrodance with manufacturers instructions. )
B |Allow for Main Contractor's Profit % 10%
C  |Allow for General Attendance
D |Allow for Special Attendance

1.  Unloading, storing etc.
2. Providing power

3 Protection of Installations.

COOLING AND REFRIGERATION SYSTEM

Carried to Bill Summary|




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
20.0 |SOLAR WATER HEATING SYSTEM
Supply and Installation of Solar Water Heating System in
A |accrodance with manufacturers instructions including backup| LS
electrical booster.
B |Allow for Main Contractor's Profit % 10%
C  |Allow for General Attendance
D |Allow for Special Attendance

1. Unloading, storing etc.
2. Providing power

3 Protection of Installations.

SOLAR WATER HEATING SYSTEM

Carried to Bill Summary|




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
21.0 |FIRE DETECTION AND ALARM SYSTEM
A Provision of a Fire Detection and Alarm System and integration LS
with the Access Control to ensure the Building's fire readiness. .
B |Allow for Main Contractor's Profit 1 % 10%
C  |Allow for General Attendance Item
D |Allow for Special Attendance
1. Unloading, storing etc. Item
2. Providing power Item
3 Protection of Installations. Item

FIRE DETECTION AND ALARM SYSTEM

Carried to Bill Summary|




GREENHOUSE PARK FACILITIES AMOUNT
BILLNO.| PAGE Qry UNIT RATE
MEASURED WORKS - PACKING FACILITY €
22.0 |TELECOMMUNICATIONS SYSTEM
A Supply and installation of phone and internet services within the LS
Facility. .
B |Allow for Main Contractor's Profit % 10%
C  |Allow for General Attendance
D |Allow for Special Attendance

1. Unloading, storing etc.
2. Providing power

3 Protection of Installations.

TELECOMMUNICATIONS SYSTEM

Carried to Bill Summary|




BILL NO.

PAGE

GREENHOUSE PARK FACILITIES
MEASURED WORKS - PACKING FACILITY

Qry

UNIT

RATE

AMOUNT
€

23,

=}

BILL SUMMARY
SUBSTRUCTURE
SUPERSTRUCTURE
Reinforced Concrete Frame and Suspended Floor
Blockwork and Masonry
Timber Framed Roof
Carpentry and Joinery
Doors and Windows
Wall, Floor and Ceiling Finishes
BUILDING SERVICES
Plumbing and Water Storage
Electrical Works and Installations
Ventilation and Air Conditioning
Cooling and Refrigeration System
Solar WaterHeating System
Fire Detection & Alarm System

Telecommunications System

GREENHOUSE PACKING FACILITY

TOTAL COST OF CONSTRUCTION

CARRIED TO FORM OF TENDER




BILL NO.| PAGE GREENHOUSE PARK FACILITIES ary UNIT RATE AMOUNT
MEASURED WORKS - STORAGE BUILDING €
4.0
1.0 [SUBSTRUCTURE
D20. Excavation and Filling
Excavation
Excavating trenches, width > 300mm; maximum depth < 1.80 m to strip 3
A . . 24.0 m
foundation footings.
Working Space Allowance to Excavations
B |To trench excavations. 24.0 m?
Earthwork Support
c Maximum depth < 2.00 m; distance between opposing faces < 2.00m below 78.0 2
ground level to excavation pits and trenches. ' m
Disposal
b Disposal of excavated material off site to suitable dump site approved by 8.0 3
Engineer not exceeding 5 kilometers away. ’ m
Filling
E Filling to excavations; average thickness £ 250mm with material arising from 6.0 3
the excavations; around foundation walls. ’ m
Filling to make up levels; average thickness < 250mm with suitable backfill 3
F . . . 6.0 m
material obtained off site
Filling to make up levels; average thickness < 250mm with suitable backfill 3
G . . . 6.0 m
material obtained off site
Filling to make up levels; average thickness < 200mm with selected rubble 3
H ) . 10.0 m
hardcore; obtained off site; properly graded
Surface Treatment
| Compacting bottoms of excavations prior to concrete blinding 24.0 m?
J Compacting hardcore in specified layers to receive concrete to floor slab. 48.0 m?
Termite Treatment
Subterranean termite treatment to surface of excavations and top of )
K - 42.0 m
finished hardcore
Protection
L Protection of the works in this section. 1 Item
To Collection




BILL NO.| PAGE GREENHOUSE PARK FACILITIES ary UNIT RATE AMOUNT
MEASURED WORKS - STORAGE BUILDING €
2.0 |SUBSTRUCTURE (Contd.)
E10 In Situ Concrete in Substructure
A In situ concrete; blinding; 10 Mpa; 50mm thick to bottom of excavation. 1.2 m3
In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form work
and well vibrated around reinforcement
In situ concrete; foundations; reinforced; in foundation strip footings 3
B ] 6.0 m
250mm thick.
C In reinforced concrete stiffener columns; 1.0 m’
b In situ concrete; slabs; thickness £ 150mm; 125mm thick ground floor and 6.0 3
ramp slabs. ' m
E20 Formwork in Substructure
E To sides of foundations; plain vertical; height < 250mm; plywood formwork 195 )
to strip footings; 250mm high. ' m
F To sides of foundations; plain vertical; height < 250mm; plywood formwork 8.0 )
to stiffener columns; 250mm high. ’ m
G To sides of foundations; plain vertical; height < 250mm; plywood formwork 4 )
to ground floor slab; 125mm high. m
To Collection




BILL NO.| PAGE GREENHOUSE PARK FACILITIES ary UNIT RATE AMOUNT
MEASURED WORKS - STORAGE BUILDING €
3.0 [SUBSTRUCTURE (Contd.)
E30 Reinforcement for In Situ Concrete
High tensile steel b inf t; bent; 12 di ter; i inf d
A igh tensi e. stee . ar reinforcement; bent; 12mm diameter; in reinforce 325.0 Kes
concrete strip footings.
High tensile steel bar reinforcement; straight 122mm diameter; in reinforced
B . 49.0 Kgs
conncrete stiffener columns.
High tensile steel b inf t vertical; bent; 12 di ter; in stri
c ig ens.| e steel bar rein orcemen vertical; bent; 12mm diameter; in strip 115.0 Kes
blockwalling @ 200mm crs.spacing
High tensile steel bar reinforcement; bent; 10mm diameter; as stirrups to
D . . . 20.0 Kgs
stiffener columns in foundation.
E High tensile steel bar reinforcement; straight; 10mm diameter; in reinforced 506 Kes
concrete ground floor slab.; with minimum 400mm laps. &
E42 Accessories Cast into In Situ Concrete
F 500 grade (polythene) damp proof membrane; to top of sand blinding in 400 2
. m

ground floor slab (M/S); minimum 300mm end and side laps.

To Collection




BILL NO.| PAGE GREENHOUSE PARK FACILITIES ary UNIT RATE AMOUNT
MEASURED WORKS - STORAGE BUILDING €
4.0 |SUBSTRUCTURE (Contd.)
F10 Brick/Block walling
Hollow blockwalls; 200mm thick; vertical; built against concrete columns; to
A |stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with[ 31.0 m?
1:2:4 mix concrete.
F30. Accessories for Blockwalling
Brickforce or equal approved heavy duty galvanized steel ladder type joint
B |reinforcement with 150mm laps at ends and corners in foundation wall;| 78.0 m
200mm thick.
M Surface Finishes
M10 Sand Cement/Concrete/Granolithic Screeds/Flooring
c Floors; 25mm thick screed; 1:3 mix applied in 1 coat with float finish to 42.0 2
. m

exposed concrete floor slab.

COLLECTION
From: Page 1
From: Page 2
From: Page 3
From: Page 4
SUBSTRUCTURE

Carried to Bill Summary

To Collection




BILL NO.

PAGE

GREENHOUSE PARK FACILITIES

Qry

UNIT

RATE

AMOUNT

MEASURED WORKS - STORAGE BUILDING €
5.0 |SUPERSTRUCTURE
E10 In Situ Concrete
In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form work
and well vibrated around reinforcement
A In reinforced concrete stiffener columns; 2.0 m3
B In reinforced concrete lintels; 150mm x 200mm 0.5 m’
C [Inreinforced concrete ring beams; 2.0 m?
E20 Formwork for In Situ Concrete; dressed to give a smooth finish
D To reinforced concrete stiffener columns; 31 m?
E To reinforced concrete lintels; 150mm x 200mm 5.6 m?
F  [Toreinforced concrete ring beams; 235 m?
E30 Reinforcement for In Situ Concrete
High tensile steel bar reinforcement; straight; 12mm diameter; in reinforced
c |8 ) & 125.0 | Kes
concrete stiffener columns.
High tensile steel bar reinforcement; straight; 12mm diameter; in reinforced
Ho|® \ & 500 | Kes
concrete lintels.
High tensile steel bar reinforcement; bent; 12mm diameter; in reinforced
[ X 1400 | Kgs
concrete ring beam.
High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
TR P 100.0 | Kegs
stiffener columns.
High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
" P 300 | Kes
lintels.
High tensile steel b inf t; 10 di ter; bent; ti i
L igh tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in 87.0 Kas

ring beams.

REINFORCED CONCRETE FRAME & SUSPENDED FLOOR

Carried to Bill Summary




BILL NO.| PAGE GREENHOUSE PARK FACILITIES ary UNIT RATE AMOUNT
MEASURED WORKS - STORAGE BUILDING €
6.0 [SUPERSTRUCTURE CONT'D
BLOCKWORK & MASONRY
F10 Brick/Block Walling
Hollow blockwalls; 150mm thick; vertical; built against concrete columns; to
A |stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with| 70.0 m?
1:2:4 mix concrete in external walls.
Hollow blockwalls; 150mm thick; vertical; built against concrete columns; to
B |stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with[ 31.5 m?
1:2:4 mix concrete in internal walls.
F30 Accessories/Sundry items for brick/block/stone walling
C Vent blocks; (300mm x 300mm x 150mm) in panel size 1800mm x 1200mm. 7.0 No.
E30 Reinforcement for In Situ Concrete
High tensile steel bar reinforcement; straight; vertical; 12mm diameter; in
D i ) 225.0 | Kgs
blockwalling @ 400mm crs. horizontally
F30 Accessories for Blockwalling
Brickforce or equal approved heavy duty galvanized steel ladder type joint
E reinforcement with 150mm laps at ends and corners in 150mm thick block| 101.5 m
walls.
E41 Worked Finishes
F Hacking; surfaces of columns to form key for plaster 31.0 m?
G |Hacking; exterior surfaces of lintls and beams to form key for plaster 29.1 m?
M Surface Finishes
M20 Plastered / Rendered / Roughcast Coatings
Walls; 13mm thick plaster;1:3 mix applied in 2 coats; float finish to surfaces )
H 203.0 m

of blockwork .

BLOCKWORK & MASONRY

Carried to Bill Summary




BILL NO.| PAGE GREENHOUSE PARK FACILITIES ary UNIT RATE AMOUNT
MEASURED WORKS - STORAGE BUILDING €
7.0 |TIMBER FRAMED ROOF
G20 Carpentry/ Timber Framing / First Fixing
Rafters; pitched; 50mm x 150mm WPP common rafter @ 600mm c/c fixed

A . . . 94 m
to Ridge Board and tied to roof beams and attic floor beams

B |Plywood sheathing; 16mm thick fixed to 50mm x 250mm common rafters 62 m?
Laths < 300mm ;25mm x 75mm laths/purlins @ 1.0m centers fixed to rafters

C R 64 m
and sheathing (m/s)

Fascia board; width £ 300mm; 50mm x 250mm treated softwood in fascia

D 33 m

board to end of rafters.
H72 Aluminium Sheet Coverings/Flashings
Roof coverings; nominal pitch 12-33 degrees; 24 gauge industrial profile;

E colour clad; single length sheets; fixed by screws with matching cadmium 62.0 )
plated steel washers / high quality neoprene fittings; lapped by 2nr. flute ' m
(125mm approx.); fixed to timber purlins (m/s).

Hardware

F Simpson strong H 2.5 tie or similar, fastened to either side of rafter along 68.0 NF
ring beam ; in accordance with details and specifications. ' '
M60 Painting/Clear finishings
General surfaces of timber roof members; 3 coats emulsion paint; prepared 2

G K R 115.0 m
and applied to trusses and fascia board
R10 Rainwater Pipework/Gutters
Gutters; seamless pvc; straight; 50mm x 150mm including outlets fixed to

H ) . o . 15.0 m
fascia board and connected to pvc downpipe as specified and detailed.

| Downpipes; straight; pvc 100mm including bends; connected to pvc gutter 5 m

outlets ; carried down to ground level and into perimeter drainage

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary
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GREENHOUSE PARK FACILITIES
MEASURED WORKS - STORAGE BUILDING

Qry
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AMOUNT
€

8.0

DOORS & WINDOWS

L20 Doors / Shutters / Hatches

Supply and install doors including 50mm x 150mm TPP framing and 25mm
x 50mm TPP jambs as per general specifications

Supply and install metal doors

Door type 1; single leaf 900mm x 2000mm 6 panel coated metal
doors.

Door type 2: double leaf 900mm x 2000mm 6 panel coated metal
doors

M21 Ironmongery & Hardware

Commercial mortice lock set, cylinder type, lever handle both sides; stainless
steel finish.

Bore-in cylinder deadbolt; stainless steel finish; locking and unlocking
mechanisms (key outside/lever inside).

100mm x 75mmmm heavy duty door hinge; stainless steel

150mm stainless steel tower bolts fastened top and bottom of anchor door.

DOORS AND WINDOWS

Carried to Bill Summary
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GREENHOUSE PARK FACILITIES
MEASURED WORKS - STORAGE BUILDING

Qry
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AMOUNT
€

9.0

BUILDING FINISHES
Wall Finishes

M Surface Finishes
M60 Painting/Clear Finishings

General surfaces of walls; 1 coat primer and 2 coats emulsion paint;
prepared and applied to plastered exterior surfaces of blockwalls (m/s).

General surfaces of walls; 1 coat primer and 2 coats emulsion paint;
prepared and applied to plastered interior surfaces of blockwalls (m/s).

Floor Finishes

M60 Painting/Clear Finishings

General surfaces of floors; 1 coat primer and 3 coats heavy duty floor paint;
prepared and applied to screeded, properly cleaned floor surfaces.

Shelving

Fabrication and installation of Shelving using interior plywood with TPP
framing supported with L- shaped stainless steel brackets and finished with
1 coat wood primer and 2 coats emulsion paint; stainless steel screws.

BUILDING FINISHES

Carried to Bill Summary

140.0

63.0

42.0

LS
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€

10.0

BILL SUMMARY

SUBSTRUCTURE
SUPERSTRUCTURE
Reinforced Concrete Frame and Suspended Floor
Blockwork and Masonry
Timber Framed Roof
Doors and Windows

Building Finishes

STORAGE BUILDING

Carried to Bill Summary




BILLNO.| PAGE GREENHOUSE PARK FACILITIES Qry UNIT RATE AMOUNT
MEASURED WORKS - COMPOST SHED €
5.0

1.0 |SUBSTRUCTURE
D20. Excavation and Filling
Excavation

A Excavating trenches, width > 300mm; maximum depth < 1.80 m to strip 6.0 3
foundation footings. ’ m
Working Space Allowance to Excavations

B [To trench excavations. 9.5 m?
Disposal

c Disposal of excavated material off site to suitable dump site approved by 8.0 3
Engineer not exceeding 5 kilometers away. ' m
Filling
Filling to excavations; average thickness < 250mm with material arising 3

D . . 3.0 m
from the excavations; around foundation walls.

£ Filling to make up levels; average thickness < 150mm with selected rubble 2.0 3
hardcore; obtained off site; properly graded ’ m
Surface Treatment

F  |Compacting bottoms of excavations prior to concrete blinding 10.0 m?

G |Compacting hardcore in specified layers to receive concrete to floor slab. 11.0 m?
Termite Treatment
Subterranean termite treatment to surface of excavations and top of )

H . 21.0 m
finished hardcore

To Collection -




2.0

SUBSTRUCTURE (Contd.)

E10 In Situ Concrete in Substructure

In situ concrete; blinding; 10 Mpa; 50mm thick to bottom of excavation.

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form
work and well vibrated around reinforcement

In situ concrete; foundations; reinforced; in foundation strip footings
250mm thick.

In reinforced concrete stiffener columns;

In situ concrete; slabs; thickness < 150mm; 125mm thick ground floor and
ramp slabs.

E20 Formwork in Substructure

To sides of foundations; plain vertical; height < 250mm; plywood
formwork to strip footings; 250mm high.

To sides of foundations; plain vertical; height < 250mm; plywood
formwork to stiffener columns; 250mm high.

To sides of foundations; plain vertical; height < 250mm; plywood
formwork to ground floor slab; 125mm high.

0.5

2.0

0.2

1.5

6.5

1.75

2.0

To

Collecti

on




3.0

SUBSTRUCTURE (Contd.)

E30 Reinforcement for In Situ Concrete

High tensile steel bar reinforcement; bent; 12mm diameter; in reinforced
concrete strip footings.

High tensile steel bar reinforcement; straight 12mm diameter; in
reinforced conncrete stiffener columns.

High tensile steel bar reinforcement vertical; bent; 12mm diameter; in
strip blockwalling @ 200mm crs.spacing

High tensile steel bar reinforcement; bent; 10mm diameter; as stirrups to
stiffener columns in foundation.

Steel mesh fabric reinforcement to BS 8666; Ref. A142 weighing 2.22Kg/m*
in floor slab.

E42 Accessories Cast into In Situ Concrete

500 grade (polythene) damp proof membrane; to top of sand blinding in
ground floor slab (M/S); minimum 300mm end and side laps.

F10 Brick/Block walling

Hollow blockwalls; 200mm thick; vertical; built against concrete columns;
to stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities with
1:2:4 mix concrete.

F30. Accessories for Blockwalling

Brickforce or equal approved heavy duty galvanized steel ladder type joint
reinforcement with 150mm laps at ends and corners in foundation wall;
200mm thick.

COLLECTION
From: Page 1
From: Page 2
From: Page 3
SUBSTRUCTURE

Carried to Bill Summary
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4.0

SUPERSTRUCTURE

E10 In Situ Concrete

In situ concrete; 35 Mpa 28 day strength; reinforced; filled into form
work and well vibrated around reinforcement

In reinforced concrete stiffener columns;

In reinforced concrete ring beams;

E20 Formwork for In Situ Concrete; dressed to give a smooth finish

To reinforced concrete stiffener columns;

To reinforced concrete ring beams;

E30 Reinforcement for In Situ Concrete

High tensile steel bar reinforcement; straight; 12mm diameter; in
reinforced concrete stiffener columns.

High tensile steel bar reinforcement; bent; 12mm diameter; in reinforced
concrete ring beam.

High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
stiffener columns.

High tensile steel bar reinforcement; 10mm diameter; bent; as stirrups in
ring beams.

REINFORCED CONCRETE FRAME & SUSPENDED FLOOR

Carried to Bill Summary

1.0

1.0

10.0

68.0

56.0

60.0

40.0

Kgs

Kgs

Kgs
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5.0

SUPERSTRUCTURE CONT'D
BLOCKWORK & MASONRY

F10 Brick/Block Walling

Hollow blockwalls; 150mm thick; vertical; built against concrete columns;
to stretcher bond in C & S mortar 1 : 3 mix; including filling all cavities
with 1:2:4 mix concrete in external walls.

E30 Reinforcement for In Situ Concrete

High tensile steel bar reinforcement; straight; vertical; 122mm diameter; in
blockwalling @ 400mm crs. horizontally

F30 Accessories for Blockwalling

Brickforce or equal approved heavy duty galvanized steel ladder type joint
reinforcement with 150mm laps at ends and corners in 150mm thick block
walls.

E41 Worked Finishes

Hacking; surfaces of columns to form key for plaster

Hacking; exterior surfaces of beams to form key for plaster

M Surface Finishes
M20 Plastered / Rendered / Roughcast Coatings

Walls; 13mm thick plaster;1:3 mix applied in 2 coats; float finish to
surfaces of blockwork .

BLOCKWORK & MASONRY

Carried to Bill Summary

8.0

18.0

12.0

115

10.0

16.0

Kgs




6.0

TIMBER FRAMED ROOF

G20 Carpentry/ Timber Framing / First Fixing

Rafters; pitched; 50mm x 150mm WPP common rafter @ 600mm c/c fixed
to Ridge Board and tied to roof beams and attic floor beams

Plywood sheathing; 16mm thick fixed to 50mm x 250mm common rafters

Laths £ 300mm ;25mm x 75mm laths/purlins @ 1.0m centers fixed to
rafters and sheathing (m/s)

Fascia board; width £ 300mm; 50mm x 250mm treated softwood in fascia
board to end of rafters.

H72 Aluminium Sheet Coverings/Flashings

Roof coverings; nominal pitch 12-33 degrees; 24 gauge industrial profile;
colour clad; single length sheets; fixed by screws with matching cadmium
plated steel washers / high quality neoprene fittings; lapped by 2nr. flute
(125mm approx.); fixed to timber purlins (m/s).

Hardware
Simpson strong H 2.5 tie or similar, fastened to either side of rafter along
ring beam ; in accordance with details and specifications.

M60 Painting/Clear finishings

General surfaces of timber roof members; 3 coats emulsion paint;
prepared and applied to rafters and fascia board

R10 Rainwater Pipework/Gutters

Gutters; seamless pvc; straight; 50mm x 150mm including outlets fixed to
fascia board and connected to pvc downpipe as specified and detailed.

Downpipes; straight; pvc 100mm including bends; connected to pvc gutter
outlets ; carried down to ground level and into perimeter drainage

TIMBER FRAMED ROOF STRUCTURE

Carried to Bill Summary

28.8

16

20

18.2

16.0

40.0
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7.0

FINISHES

L20 Doors / Shutters / Hatches

Supply and install doors including 50mm x 150mm TPP framing and

25mm x 50mm TPP jambs as per general specifications

Supply and install metal doors

Door type 2: double leaf 1300mm x 1050mm timber framed barn door

M21 Ironmongery & Hardware

150mm heavy duty hasp and staple provided with heavy duty keyed
padlock

100mm x 75mmmm heavy duty door hinge; stainless steel

150mm stainless steel tower bolts fastened top and bottom of anchor
door.

M Surface Finishes
M60 Painting/Clear Finishings

General surfaces of walls; 1 coat primer and 2 coats emulsion paint;
prepared and applied to plastered exterior surfaces of blockwalls (m/s).

BUILDING FINISHES

Carried to Bill Summary
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BILL SUMMARY
SUBSTRUCTURE

SUPERSTRUCTURE
Reinforced Concrete Frame and Suspended Floor
Blockwork and Masonry
Timber Framed Roof

Finishes

COMPOST SHED

Carried to Bill Summary




BILL
NO.

PAGE

GREENHOUSE PARK FACILITIES
MEASURED WORKS - EXTERNAL WORKS

Qry

UNIT

RATE

AMOUNT
€

6.0

1.0

EXTERNAL WORKS

Concrete Walkways & Paved Areas

125mm thick gravel (20mm aggregate) pavement lightly compacted
around Packing Facility and along Greenhouse Park

Insitu concrete walkway; 1200mm wide x 125mm thick; 35 Mpa at 28
day strength concrete, well consolidated; A142 BRC mesh
reinforcement; laid to falls with textured finish; rate to include
excavation, levelling and formwork

Wheel and Footbath

Insitu concrete wheel and foot bath at entrance gate for
bio-security; 35 Mpa at 28 day strength concrete, well consolidated
into formwork; fibermesh reinforcement; laid to falls with textured
finish; rate to include excavation, levelling and formwork

Site Drainage

Earthen swale drains; 500mm wide x 300mm deep where specified;
rate to include excavation, disposal, shaping and sloping; see detail
03/c-01

Earthen swale drains; 600mm wide x 300mm deep where specified;
rate to include excavation, disposal, shaping and sloping; see detail
02/C-01

Reinforced concrete swale drain; 150mm thick; A142 BRC mesh

reinforcement; 50mm thick concrete blinding; rate to include
excavation, disposal and formwork; refer to detail 06/C-01

Septic Tank & Soakaway

Septic tank; overall size 3600mm x 2400mm x 2400mm deep
complete including all piping, excavation and backfilling.

Soakaway; 1.2m x 1.2m x 2m deep, comprising graded rock fill stone
and polythene sheet cover; include for excavation and backfilling.

1930

30

310

207

LS

LS

LS

To Collection




2.0

EXTERNAL WORKS & DRAINAGE cont'd

Fencing and Gates

1800mm high galvanized chain link fence; 9 gauge with 50mm
diameter intermediate at 3000mm centers and 75mm corner
galvanized fence posts set in concrete pits with 150mm x 150mm
concrete at base of fence; include braces, top rail, barb arms and
barbed wire along with all accessories installed in accordance with
drawings and specifications.

Gates to match chainlink fencing, rates to include for galvanize steel
gate posts, hinges, locking bars and accessories.

4.88m wide x 2.44m high double leaf gate
0.90m x 2.44m high single leaf pedestrian gate

Holes for fence posts and gates, rate to include for excavation and
concrete Grade 25 Mpa.

Landscaping
Provide 150mm topsoil landscaping and grassing around
Packing Facility including rolling, watering, fertilizing and cutting until

Practical Completion.

Security Booth

Cconstruction of a reinforced concrete and masonry security booth
with timber roof, doors, windows and other finishes in accordance
with drawings and specifications.

Protection
Protect the works in this section.

COLLECTION
From: Page 1

From: Page 2

EXTERNAL WORKS

Carried to Bill Summary
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BILL
PAGE GREENHOUSE PARK FACILITIES Qry UNIT RATE AMOUNT
NO. MEASURED WORKS - GREENHOUSE PARK €
7.0
1.0 GREENHOUSES
Greenhouse Structures
9.60 m x 20.0m single arch tunnel greenhouses designed for 130km/h

A windloads and 30kg/m2 crop loads; supplied as per design details and 16 No
specifications and installed in accordance with manufactuerer's '
instructions; greenhouse to include:

Galvanized steel tubing for framing for uprights in central spans every
4.00m (80 x 40 x 1.5mm) and uprights on longsides every 4.00m (80 x
40m x 1.5mm)
Peak height: 7.12 m
Crop support bar: 4.96 m high (32mm x 9.60m x 1.5mm) at
every 4.00 meters
Gutter height: 5.03 m
Fixed continuous insect-proof netting
Concrete base blocks as specified
Celloclim 200 pm diffusing flim cover
One access door (3.20m x 3.00m)
Rainwater Harvesting
Supply and installation of galvanized water storage tank for water

B harvesting; connection to transmission line and ground and/or overhead 1 Ls
piping from greenhouse gutter system; sited within the greenhouse park '
as per drawings for supply to irrigation system.

c Construction of reinforced concrete tank base in accordance with 1 Ls
drawings and specifications. '
Supply and install overhead and buried piping including down pipes and

D sumps from greenhouse guttering to galvanize water tank as per 1 L.S
rainwater harvesting and irrigation system layout and details.

E Supply and install UV sterilizer for UV disinfection using ultra violet rays 1 Ls
for physical water treatment; with a maximum 254 nanometer intensity. ’
Ancillary Works
Grading and cambering of ground within greenhouse; 2% fall 2

F 3872 m

from center line of greenhouse.

GREENHOUSES

Carried to Bill Summary
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8.0
1.0 IRRIGATION SYSTEM
Water Intake
Construction of reinforced concrete intake structure for collection of
A source water for irrigation to include chamber with washout valve and 1 LS
sluice valve.
Transmission Line
Supply and install (50mm) diameter polyethylyne transmission line
B from intake to Greenhouse Park site including fittings, valves and any 1 LS
required excavation and backfilling.
Distribution Network
Supply and install (20mm) diameter polyethylyne distribution lines
C from transmission line to individual greenhouses including fittings, 1 L.S
valves and any required excavation and backfilling.
Equipment
All a Provisional Sum for the supply and installation of equipment for 1 Ls

irrigation/fertigation of greenhouses as per specifications.

96 No. inline dripper lines

192 No. open/close minivalves

8 No. self powered controllers

16 No. proportional dosing pums with mixing tanks
8No. electric valves

1 No. water pump

1 No. water filter




BILL PAGE GREENHOUSE PARK FACILITIES Qry UNIT RATE AMOUNT
NO. MEASURED WORKS - IRRIGATION SYSTEM €
Programmer
b Supply and installation of irrigation equipment as per the functions 1 Ls i
specified below:
40 watering groups
Control of 6 to 94 valves
Control of 2 to 18 motors
Control of 2 stations (fertilization and clean water)
Simultaneous or sequential valve control
Control of mixing tank
Watering by time or by volume
EC and pH control
Alarm management; starting at fixed times, cyclicallyor by date
Starting according to the watering flow meter
Forced operation switches on every output
Balance module with saving every 4 weeks
Drainage and pre-mixing options
Utility Building
Construction of reinforced concrete and masonry Utility Building to
house pump, filter and control equipment for fertigation and
C irrigation system; comprising shallow strip footing, masonry walls, 1 L.S

vent blocks, metal door and lean-to roof along with other other
finishes in accordance with drawings and specifications.

IRRIGATION SYSTEM

Carried to Bill Summary




GREENHOUSE PARK FACILITIES

GRAND SUMMARY
BILL NO. DESCRIPTION A'I\E’IUOR%NT
1 Preliminaries
2 Site Preparation Works
3 Packing Facility
4 Storage Building
5 Compost Shed
6 External Works
7 Greenhouses
8 Irrigation System

Sub Total Main Summary

VAT - 15%

TOTALTO BID
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