Iltem # Description Quantity Unit Rate Cost
Packing Shed
PRELIMINARIES
A Mobilization (Site Office, Store Room, Work Bench, etc) 1 item
B SettingOut 1 item
C Clean up during works and after construction 1 item
D Transportation 1 item
Sub- Total
SUBSTRUCTURE
1 Earth Works & Excavation
Excavate trench for footing for foundation 11 cyd
2 Termite Treatment
Termite treatment of excavated area and compound 14 Syd
3 Concrete/ Preparatory Works
2" concrete blinding 1 cyd
4 Formwork
1"x12"x16' R.P.P to vertical sides of foundation 100 |ft
5 Reinforcement
High tensile 1/2"" reinforcement bars to foundation pads 21 Ibs
High tensile 1/2"" reinforcement bars to foundation tie beam 134 lbs
High tensile 3/8" bars or foundation tie beam stirrups 30 Ibs
6 Foundation Walls
8" concrete block foundation wall reinforced with every block
filled with concrete
5 syd
Sub- Total
SUPERSTRUCTURE
1 Walls




6" concrete block wall reinforced 7 syd
3/4" Grooved Ply board with 2"x4" DTYP studs @ 4' ctc on shed 7 syd
3 Formwork
1"x12"x16' R.P.P to vertical sides of Ground Slab 8 syd
2 Reinforcement
High tensile 1/2"" reinforcement bars to walls @ 24" vertical (fill 60
core) Ibs
High tensile 3/8" bars for walls at third course 22 lbs
Install A142 BRC mesh Steel in floor slab 25 syd
4 Concrete Works
On grade beam 12"
Cast Concrete to floor slab 6"x 15'x 15' 5 cyd
2" sand blinding 1 item
Vapor barrier 1 item
Sub- Total
CEILING & ROOF
1 Roof
24 gauge galvanized sheets 28 syd
1"x4" RTYP laths @ 30" c/c 180 |ft
2"x6" RTYP rafters @24" c/c 144  |ft
1"x8" RTYP Fascia 64 ft
Sub- Total
ltem # Description Quantity Unit Rate Cost
WINDOWS, DOORS, & FIXTURES
1 Install 30" doors and frames 4 item
Install hinged window (16' x 4' - Plywood) including latch etc. 1 pair
Sub- Total

GRAND TOTAL







