Item # Description Quantity Unit Rate Cost
Eating Area
PRELIMINARIES
A Mobilization (Site Office, Store Room, Work Bench, etc) 1 item
B SettingOut 1 item
D |Clean up during works and after construction 1 item
E Transportation 1 item
Sub- Total
SUPERSTRUCTURE
1 Columns
Construct 16" x 16"x 30" concrete 5 cy
4" x 4" DTPP studs embedded in 16" x 16"x 30" concrete 12 yd
CEILING & ROOF
1 Roof
24 guage Galvanized sheets on 1"x4" T.P.P laths on 11.5 |syd
2"x6" T.P.P rafters with 1"x8" T.P.P Fascia
Sub- Total

Total

GRAND TOTAL




