GOVERNMENT OF ST VINCENT AND THE GRENADINES

MINISTRY OF TRANSPORT & WORKS

REHABILITATION OF CONGO VALLEY ROADS AND BRIDGES, LOT 1&2
LOT 2: REHABILITATION OF CONGO VALLEY BRIDGE

Item

Clause

DAY WORKS

Preamble

Reference should be made to Sub-Clause of the General Conditions. Work shall not be executed on a
day-work basis except by written order of the Project Manager. Bidders shall enter basic rates for day-work items
in the Schedule, which rates shall apply to any quantity of day-work ordered by the Project Manager. Nominal
quantities have been indicated against each item of day-work, and the extended total for Day-work shall be
carried forward as a Provision Sum to the Summary Total Bid Amount. Unless otherwise adjusted, payments for
day-work shall be subject to price adjustment in accordance with the provisions in the Conditions of Contract.

DAYWORKS- LABOUR
The amount of wage paid at the rates applicable to workmen engaged on day-work.

The time for Labour will be calculated when the actual works are being done, unless previously authorised. This
time would exclude meal breaks and rest periods.

The time of gangers (charge hands) actually doing the work with the gangs will be measured, but not the time of
the foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time the labour is employed on day-work,
calculated at the basic rate entered by him in the Schedule of Day-work Rates: 1 Labour, together with an
additional percentage payment on basic rates representing the Contractor’s profit, overhead, etc, as described
below.

The basic rates for labour shall cover all direct costs to the Contractor, including (but not limited to) the amount of
wages paid to such labour, transportation time, overtime, subsistence allowances and any sums paid to or on
behalf of such labour for social benefits in accordance with St. Vincent and the Grenadines labour laws. The basic
rates will be payable in Eastern Caribbean (EC) currency only.

The cost of overtime, where specifically ordered or subsequently sanctioned in writing by the Project Manager’s
Representative, to be worked on day-work.
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Item |Description Unit Quantity Rate Amount
DAYWORK- LABOUR
Cont'd
A |Ganger Hr 40.00
B |Labour Hr 80.00
C [|Mason Hr 80.00
D |Carpenter Hr 80.00
E |Driver for vehicle up to 10 tons Hr 80.00
F ]Excavator Operator Hr 80.00
G |Loader Operator Hr 80.00
H |Backhoe Operator Hr 80.00
J |Dumper Operator Hr 80.00
Sub-Total
K [Percentage adjustment to Provisional sum for %
Daywork labour
DAYWORK- LABOUR
Carried to Summary LOT2DW/ 2
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Item [Clause

DAY-WORKS (Cont'd)

Day-work material

A |The Contractor shall be entitled to payment in respect of materials used for day-work (except for materials for
which the cost is included in the percentage addition to labour costs as detailed heretofore_, at the basic rates
entered by him in the Schedule of Day-works Rates: 2 Material, together with an additional percentage payment
on the basic rates to cover overhead charges and profit, as follows:

i.  The cost of material at market prices, including delivery to the site.
ii. The basic rates shall be stated in Eastern Caribbean (EC) currency and payments made in the same
in the same currency.

Item |Description Unit Quantity Rate Amount

DAY-WORKS (Cont'd)

DAYWORK- MATERIAL

A |Concrete Grade 7.5 cY 10.00
B |Concrete Grade 30 cY 20.00
C |Sand for Concrete cY 20.00
D |25 mm aggregate cY 20.00
E ]150 mm concrete blocks NR 120.00
F 1200 mm concrete blocks NR 120.00
G ]300 mm concrete blocks NR 100.00
H ]JReinforcement IMP TON 0.50
Sub-Total

J |Percentage adjustment to Provisional sum for
Daywork labour

DAYWORK- MATERIAL
Carried to Summary LOT2DW/ 3
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Item |Clause
Day-work Contractor’s Equipment

A |The Contractor shall be entitled to payments in respect of Contractor’s Equipment already on Site and employed
on day-work at the basic rental rates entered by him in the Schedule of Day-work rates: 3. Contractor’s
Equipment.

B |Said rates shall be deemed to included due and complete allowance for depreciation, interest, indemnity, and
insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overhead, profit, and
administrative cost related to the use of such equipment.

C |In calculating the payment due to the Contractor for Contractor’s Equipment employed on day-work, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed with the
Project Manager, the travelling time from the part of the Site where the Contractor’s Equipment was located when
ordered by the Project Manager to be employed on day-work and the time for return journey thereof shall be
included for payment.

D |The Basic rental rates for the Contractor’s Equipment employed on day-work shall be stated in Eastern Caribbean
(EC) currency.

Item |Description Unit Quantity |Rate Amount

A |Excavator DAY 3.00

B |Grader DAY 3.00

C |Road Roller DAY 3.00

D |Compactor / Vibrator (4 Tonne minimum) DAY 3.00

E ]Concrete Mixer (6m3 minimum) DAY 3.00

F |Asphalt Paver DAY 3.00

G |Dumper Truck (4 Tonne minimum) DAY 3.00
Sub-Total

J|Percentage adjustment to Provisional sum for
Daywork labour
DAYWORK- EQUIPMENT
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Item |Description Page Nr. Amount
DAY WORKS
SUMMARY
A |DAYWORK- LABOUR DW / 2
B |DAYWORK- MATERIAL DW/ 3
C |DAYWORK- EQUIPMENT DW/ 4
DAY WORK LOT2DW/ 5
Carried to GENERAL SUMMARY




