
GOVERNMENT OF ST VINCENT AND THE GRENADINES
MINISTRY OF TRANSPORT & WORKS

REHABILITATION OF CONGO VALLEY ROADS AND BRIDGES , LOT 1&2
LOT 2:  REHABILITATION OF CONGO VALLEY BRIDGE 
Item Clause 

DAY WORKS 

Preamble

A

DAYWORKS- LABOUR 

B

C

D

E

F

G

LOT 2 DW/ 1

Reference should be made to Sub-Clause ________ of the General Conditions. Work shall not be executed on a 

day-work basis except by written order of the Project Manager. Bidders shall enter basic rates for day-work items 

in the Schedule, which rates shall apply to any quantity of day-work ordered by the Project Manager.  Nominal 

quantities have been indicated against each item of day-work, and the extended total for Day-work shall be 

carried forward as a Provision Sum to the Summary Total Bid Amount. Unless otherwise adjusted, payments for 

day-work shall be subject to price adjustment in accordance with the provisions in the Conditions of Contract.

The amount of wage paid at the rates applicable to workmen engaged on day-work.

The time for Labour will be calculated when the actual works are being done, unless previously authorised. This 

time would exclude meal breaks and rest periods.

The time of gangers (charge hands) actually doing the work with the gangs will be measured, but not the time of 

the foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time the labour is employed on day-work, 

calculated at the basic rate entered by him in the Schedule of Day-work Rates: 1 Labour, together with an 

additional percentage payment on basic rates representing the Contractor’s profit, overhead, etc, as described 

below.

The basic rates for labour shall cover all direct costs to the Contractor, including (but not limited to) the amount of 

wages paid to such labour, transportation time, overtime, subsistence allowances and any sums paid to or on 

behalf of such labour for social benefits in accordance with St. Vincent and the Grenadines labour laws. The basic 

rates will be payable in Eastern Caribbean (EC) currency only.

 The cost of overtime, where specifically ordered or subsequently sanctioned in writing by the Project Manager’s 

Representative, to be worked on day-work.
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Item Description Unit Quantity Rate Amount

DAYWORK- LABOUR

Cont'd 

A Ganger Hr 40.00          17.50$          700.00$                           

B Labour Hr 80.00          6.25$            500.00$                           

C Mason Hr 80.00          8.75$            700.00$                           

D Carpenter Hr 80.00          10.63$          850.00$                           

E Driver for vehicle up to 10 tons Hr 80.00          13.13$          1,050.00$                       

F Excavator  Operator Hr 80.00          13.13$          1,050.00$                       

G Loader Operator Hr 80.00          13.13$          1,050.00$                       

H Backhoe Operator Hr 80.00          13.13$          1,050.00$                       

J Dumper Operator Hr 80.00          13.13$          1,050.00$                       

Sub-Total 8,000.00$                       

K Percentage adjustment to Provisional sum for 
Daywork labour

% 20%  $                       1,600.00 

DAYWORK- LABOUR

Carried to Summary LOT 2 DW/ 2 9,600.00$                       
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Item Clause 

DAY-WORKS   (Cont'd)  

Day-work material

A

Item Description Unit Quantity Rate Amount

DAY-WORKS   (Cont'd)  

DAYWORK- MATERIAL 

A Concrete Grade  7.5 CY           10.00  $       420.00  $                       4,200.00 

B Concrete Grade 30 CY           20.00  $       420.00  $                       8,400.00 

C Sand for Concrete CY           20.00  $       105.00  $                       2,100.00 

D 25 mm aggregate CY           20.00  $       105.00  $                       2,100.00 

E 150 mm concrete blocks NR         120.00  $            7.00  $                          840.00 

F 200 mm concrete blocks NR         120.00  $            9.00  $                       1,080.00 

G 300 mm concrete blocks NR         100.00  $         10.00  $                       1,000.00 

H Reinforcement IMP TON             0.50  $    4,000.00  $                       2,000.00 

Sub-Total 21,720.00$                     

J Percentage adjustment to Provisional sum for 
Daywork labour

20%  $                       4,344.00 

DAYWORK- MATERIAL 

Carried to Summary LOT 2 DW/ 3 26,064.00$                     

                i.      The cost of material at market prices, including delivery to the site.

                ii.     The basic rates shall be stated in Eastern Caribbean (EC) currency and payments made in the same 

                         in the same currency.

The Contractor shall be entitled to payment in respect of materials used for day-work (except for materials for 

which the cost is included in the percentage addition to labour costs as detailed heretofore_, at the basic rates 

entered by him in the Schedule of Day-works Rates: 2 Material, together with an additional percentage payment 

on the basic rates to cover overhead charges and profit, as follows:
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Item Clause 

Day-work Contractor’s Equipment

A

B

C

D

Item Description Unit Quantity Rate Amount

A Excavator DAY             3.00  $    1,200.00  $                       3,600.00 

B Grader DAY             3.00  $    1,200.00  $                       3,600.00 

C Road Roller DAY             3.00  $    1,200.00  $                       3,600.00 

D Compactor / Vibrator (4 Tonne minimum) DAY             3.00  $    1,200.00  $                       3,600.00 

E Concrete Mixer (6m3 minimum) DAY             3.00  $    1,200.00  $                       3,600.00 

F Asphalt Paver DAY             3.00  $    1,200.00  $                       3,600.00 

G Dumper Truck (4 Tonne minimum) DAY             3.00  $    1,200.00  $                       3,600.00 

Sub-Total 25,200.00$                     

J Percentage adjustment to Provisional sum for 
Daywork labour

20%  $                       5,040.00 

DAYWORK- EQUIPMENT

Carried to Summary LOT 2 DW/ 4 30,240.00$                     

The Basic rental rates for the Contractor’s Equipment employed on day-work shall be stated in Eastern Caribbean 

(EC) currency.

The Contractor shall be entitled to payments in respect of Contractor’s Equipment already on Site and employed 

on day-work at the basic rental rates entered by him in the Schedule of Day-work rates: 3. Contractor’s 

Equipment. 

Said rates shall be deemed to included due and complete allowance for depreciation, interest, indemnity, and 

insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overhead, profit, and 

administrative cost related to the use of such equipment. 

In calculating the payment due to the Contractor for Contractor’s Equipment employed on day-work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed with the 

Project Manager, the travelling time from the part of the Site where the Contractor’s Equipment was located when 

ordered by the Project Manager to be employed on day-work and the time for return journey thereof shall be 

included for payment.
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Item Description Page Nr. Amount 

DAY WORKS 

SUMMARY 

A DAYWORK- LABOUR DW / 2  $                       9,600.00 

B DAYWORK- MATERIAL DW/ 3  $                     26,064.00 

C DAYWORK- EQUIPMENT DW/ 4  $                     30,240.00 

DAY WORK LOT 2 DW/ 5

Carried to GENERAL SUMMARY 65,904.00$                     


