COST ESTIMATE

Project Name: Construction of Food Science Laboratory

Project Location: Arnos Vale
Date: 12th November, 2015
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Elemental Description
SUBSTRUCTURE

Strip site of all vegetable matter
Excavation for strips and column footings
Level and ram bottom of foundations

Disposal of excavated material
Termite treatment to bottom and sides of excavation,

and hardcore surfaces

Concrete strip and column footings, columns and
blinding

Reinforcement to strip and column footings and

columns
Formwork to sides of strip and column footings and

columns

Blockwork, 8" thick including all cavities filled with
concrete and reinf with 1/2" bars @ 24" c/c and 5/8"
bars at intersections

Reinforced concrete ground floor slab 5" thick,
including walkway

A142 fabric reinf. in ground floor slab

Backfilling to make up levels, with selected
excavated material

Hardcore material well compacted in 2 layers
Damp proof membrane

FRAME

Concrete columns
Concrete beams
Reinforcement to columns
Reinforcement to beams
Formwork to columns
Formwork to beams

UPPER FLOORS
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3.01 Concrete suspended floors 40 CYy

3.02 Reinforcement to suspended floors 7819 LBS
3.03 Formwork to suspended floors 260 SY
4.00 ROOF

4.01 Concrete roofs 5.5 CcYy
4.02 Reinforcement to concrete roof 1019 LBS
4.03 Formwork to concrete roofs 35 SY
4.04 Waterproofing to concrete roofs 35 SY

4.05 Main roof framing consisting of 1" x 2" galvanize
channel/purlins, 6" x 12.5# galvanized I-Beams @3’

c/c attached to 8" x 18.4# galvanized I-Beam ridge 300 SY
4.06 Timber wallplates, rafters, battens and fascias 78 SY
4.07 5/8" T1-11plywood roof boarding 78 SY
4.08 24 gauge U Panel roof sheeting etc. 377 SY
4.09 Hurricane straps & bolts 1 SUM
4.10 Rainwater installation 106 LY
4.11 Painting to underside of roof structure 78 SY
Item Elemental Description QTY UNIT RATE TOTAL

5.00 EXTERNAL & INTERNAL WALLS

5.01 8" thick blockwalls incl. reinf. and filling cavities 859 SY
5.02 RC lintel incl. f/wk and reinf. 115 LY
5.03 RC ring beam incl. f/wk and reinf. 140 LY

6.00 WINDOWS AND DOORS

6.01 Horizontal sliding windows (6'2" x 3'0" in 2 bays) 3 NO.
6.02 Horizontal sliding windows (8'2" x 3'0" in 2 bays) 4 NO.
6.03 Horizontal sliding windows (9'4" x 3'0" in 3 bays) 4 NO.
6.04 Horizontal sliding windows (3'0" x 3'0" in 2 bays) 6 NO.
6.05 Horizontal sliding windows (4'0" x 3'0") 1 NO.
6.06 Horizontal sliding windows (3'0" x 4'0") 3 NO.
6.07 Sash windows (2'0" x 4'0") 1 NO.
6.08 Sash windows (2'0" x 2'0") 8 NO.
6.09 Awning windows (9'4" x 3'0" in 3 bays) 3 NO.
6.10 Awning windows (3'0" x 4'0") 1 NO.
6.11 Aluminum framed fixed glass w/louvers above (7'10"

X 4'2" in 3 bays) 3 NO.



6.12 Aluminum framed fixed glass w/louvers above (132"

x 4'2"in 5 bays) 2 NO.
6.13 Glass blocks (3'0" x 3'0") 1 NO.
6.14 Timber paneled partition door (112" x 8'9" in 4 leaves 1 NO.
6.15 Timber paneled door w/ glazed center panel (3'0" x 6" 7 NO.
6.16 Timber paneled door (2'8" x 6'8") 4 NO.
6.17 Timber paneled door (3'0" x 6'8") 3 NO.
6.18 Metal door w/ glazing including metal framing (2'8" x € 1 NO.
6.19 Metal door w/ glazing including metal framing (5'4" x
6'8" in 2 leaves) 1 NO.
6.20 Metal door w/ glazing including metal framing (4'8" x
6'8" in 2 leaves) 1 NO.
6.21 Ironmongery 18 NO.
6.22 Painting 101 SY
6.23 Burglar bars to windows 80 SY
6.24 Roll up shutters to external doors 1 SUM
7.00 WALL FINISHES
7.01 Render to walls and concrete surfaces 1749 SY
7.02 Ceramic wall tiles (EC$ 5.00 per square foot) 1 SUM
7.03 Painting 2098.8 SY
8.00 FLOOR FINISHES
8.01 Screeding floors 642 SY
8.02 Ceramic floor tiles (EC$ 5.00 per square foot) 642 SY
9.00 CEILING FINISHES
9.01 Grid ceiling with moisture resistant tiles 445 SY
10.00 FURNITURE AND EQUIPMENT
10.01 Allow a sum for the pod unit 1 SUM
10.02 Vanity Unit 1 SUM
10.03 Locker Units in changing room and prep area 1 SUM
10.04 Shelving for storage unit 1 SUM
10.05 Furniture for classrooms and offices 1 SUM
10.06 Appliances 1 SUM
11.00 CONCRETE RAILINGS 105 LY
12.00 DECORATIVE COLUMNS (in balcony area) 36 NO.

13.00 CONCRETE STEPS AND STAIRCASE 2 NO.




Item Elemental Description QTY UNIT RATE TOTAL

14.00 ELEVATOR SHAFT & ELEVATOR 1 SUM

15.00 ELECTRICAL INSTALLATION, FIRE ALARM
SYSTEM, SECURTY ALARM SYSTEM,
COMMUNICATION

16.00 PLUMBING INSTALLATION (hot & cold)

17.00 EXTERNAL WORKS

17.01 Septic tank and soak away

17.02 Manholes including pipe work

17.03 4No. 1000 gal. water tanks on concrete roof
17.04 Landscaping

18.00 PRELIMINARIES

TOTAL AMOUNT EURO




