
Item No. Description Unit Quantity
Rate            

(Euro)

Amount      

(Euro)

SL1.1 Unskilled labourer h 20

SL1.2 Skilled Labourer h 20

SL1.3 Vehicle Driver h 20

SL1.4 Equipment Operator h 20

SL1.5 Plant Operator h 20

SL1.6 Artisan h 20

SL1.7 Mechanic h 20

SL1.8 Foreman h 20

SL1.9 Laboratory Technician h 20

SL1.10 Surveyor h 20

SL1.11 Survey Assistant h 20

SUB-  

TOTAL =

Allow …..  percent of Subtotal for 

Contractor’s overhead, profit, etc., in 

accordance with paragraph 3 (b) above.

0.00

Bill of Quantities

SCHEDULE 1 - DAYWORKS: LABOUR - Montreal

TOTAL SCHEDULE 1

Montreal

 Feeder Road



Item No. Description Unit Quantity
Rate            

(Euro)

Amount      

(Euro)

SM2.1
High yield Reinforcement Steel up to 

25mm dia.
t 3

SM2.2
High yield Reinforcement Steel over 

25mm dia.
t 0

SM2.3
 Ordinary Portland Cement

t 4

SM2.4
40mm size aggregate

m
3 10

SM2.5
20mm size aggregate

m
3 10

SM2.6
10mm size aggregate

m
3 10

SM2.7
Sand

m
3 10

SM2.8
Mechanically stabilized soil aggregate 

(tarrish) sub-base m
3 25

SM2.9
Crushed soil aggregate (tarrish) base 

course m
3 35

SUB-  

TOTAL =

Allow …..  percent of Subtotal for 

Contractor’s overhead, profit, etc., in 

accordance with paragraph 4 (b) above.

TOTAL SCHEDULE 2

Bill of Quantities

SCHEDULE 2  - DAYWORKS: MATERIALS -  Mango Gutter

Montreal

 Feeder Road



Item No. Description Unit Quantity
Rate            

(Euro)

Amount      

(Euro)

SE3.1 Saloon car h 20

SE2.2 Four wheel drive vehicle h 20

SE3.3 Flat bed truck, 5-10 t capacity h 20

SE3.4 Dump truck, 10-20 t capacity h 20

SE3.5 Tractor, wheeled with trailer 5t h 20

SE3.6 Backhoe, bucket capacity 0.75m3 h 20

SE3.7 Backhoe, bucket capacity > 0.75m3 h 20

SE3.8 Motor grader 200 HP h 10

SE3.9 Front end loader, capacity 3.0 m3 h 20

SE3.10 Crawler Tractor, 150HP h 10

SE3.11 Crawler Tractor, 350HP h 20

SE3.12 Concrete Mixer h 25

SE3.13 Poker vibrator h 25

SE3.14 Vibratory roller, 8t h 20

SE3.15 Compressor h 20

SE3.16 Jackhammer h 20

Water pump, 75 mm h 5

Mobile generator, 10 kVA h 20

Hydraulic Rock breaker h 15

Bill of Quantities

SCHEDULE 3 - DAYWORKS: EQUIPMENT -Mango Gutter

Montreal

 Feeder Road



SUB-  

TOTAL =

Allow …..  percent of Subtotal for 

Contractor’s overhead, profit, etc., in 

accordance with paragraph 5 above.

TOTAL SCHEDULE 3

Montreal

 Feeder Road


