Alterations and Upgrading to Milton Calo Memorial Hospital and Mental Health Centre

I ® ™

MENTA

MAY 20

External Works (Cont'd)

Builders Work in Connection with External

Electrical Services

Excavate in trenches for large bore pipes not
exceeding 5'0" deep, include for planking and
strutting, grading bottoms, keeping free from

general water, backfilling with selected excavated

material and for disposal of excess excavated
material

average 3'0" deep

Ditto for 2# 3" dia pipes, include for ditto
average 3'0" deep

Ditto for 3# 3" dia pipes, include for ditto
average 3'0" deep

Ditto for 3# 4" dia pipes, include for ditto

Ditto for 3# 3" dia and 1# 4" dia pipes, include
ditto

average 3'0" deep

Ditto for 3# 3" dia and 3# 4" dia pipes, include
ditto

average 3'0" deep
Imported sand surrounds to pipes in trenches

Plastic warning tape laid in trenches

for

for

Construct electrical manholes 4'0" x 4'0" x 3'0"
deep internally, include for proprietary cast iron

covers

Ditto telephone manholes 3'0" x 4'0" x 3'0" deep

internally, include for ditto

Include a provisional sum for excavating through
existing concrete floor slabs and for making good
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Alterations and Upgrading Milton Cato Memorial Hospital and Mental Health Centre

>

0SVG/EU funded Project

External Works (Cont'd)

Rate Excl. mount Excl.

o
%

Tax

I

Work to Existing Laundry

A Prepare existing concrete floor and apply epoxy floor
covering with speckled finish 125 SY

Clean, prepare amd paint 2 coats acrylic emulsion
paint on:

B Existing walls 300 SY

Work to Existing Boundary Walls

c Drill into top of existing stone wall and grout in 24" long
12mm dia dowel 265 No.
D Prepare top of existing wall to receive concrete 117 SY

E Concrete 3750 psi at 28 days, 3/4" aggregate in

levelling beam 26 Cy
F Reinforcement in ditto 2750 Lbs.
G Sawn formwork to sides of ditto 78 Sy
H 8" thick concrete blockwork laid in 1:4 cement

mortar, filled solid with concrete and reinforced with

1No. 12mm dia bar at 2'0" centres 117 SY

Cement and sand render (1:4) 1/2" thick in one coat

finished smooth on ditto 427 SY
J Prepare and paint 3 coats acrylic emulsion on ditto 427 SY

Protection

K Allow for the protection of all of the work contained in
this section ltem 1
To Collection $ _ =
Collection

Amount of Page No. EW/1
Amount of Page No. EW/2
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Amount of Page No. EW/4

Amount of External Works
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Alteratipns and Upgrading Milton Cato Memorial Hospital and Mental Health Centre

MENTAL
BID SUM
AUGUST

MENTAL HEALTH CENTRE - LOT 2

BID SUMMARY

Amount of Preliminaries

(provide breakdown as per Preliminaries Item C,
page 17, Volume 3

Amount of External Corridor to Female Ward

Amount of Dressing Room and Sluice Room
Extensions

Amount of New Roof to Fire Damaged Area
Amount of Alterations to Main Building

Amount of External Works

Contingency Sum

Add VAT

HEALTH CENTRE
MARY
2012

from Page No. BQ/4

from Page No. BQ/8
from Page No. BQ/10
from Page No. S/1

from Page No. EW/4

15%

AMOUNT OF ALTERATIONS AND UPGRADING
MENTAL HEALTH CENTRE
TO FORM OF TENDER -

LOT 2

BS/1A

Rate Excl.

Tax
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Amount Excl.
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_250,000.00
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